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ADDENDUM NO. 2
STORM DRAIN CROSSING OF RAILROAD AT 1325 WEST
PLEASANT VIEW CITY, UTAH

January 09, 2026

The following changes are hereby made to the Bidding Documents for the above referenced project:

Document 00 21 13 Instructions to Bidders

Add the following paragraph:

12.04 If Bidder proposes to subcontract greater than the maximum allowable percentage of Work
as specified in Document 00 73 00, Paragraph SC-7.06.A, Bidder shall submit pre-approval request to
Owner’s Engineer at least 72 hours prior to the deadline for receipt of Bids. Request shall include
explanation or reason for request and completed Document 00 43 36. Engineer shall provide response
(approval or denial) within 24 hours of receiving request. If approved, Bidder shall include a copy of such
approval with his Bid. Bids submitted with greater than the maximum allowable percentage of
subcontracted work without pre-approval may be deemed unresponsive.

Document 00 43 36 List of Proposed Subcontractors

Add the following footnote:

See Document 00 21 13 Instructions to Bidders, Paragraph 12.04 and Document 00 73 00 Supplemental
Conditions, Paragraph 7.06.A for more information.

Document 00 52 00 Agreement

Replace paragraph 4.03.A.2 with the following:

Work within Railroad Right-of-Way: Twelve (12) days of flagging and observation and three (3)
mobilization fees for flagging and observation will be paid for by Owner. Contractor shall pay Owner
for any flagging and observation costs exceeding said limits.

The following questions were received. Responses follow:
1. Is there a staging area available?

Yes. The gravel area to the East of the train tracks or the parking area for the Multi Sports
Complex will be available for staging.

2. Will cleaning, camera inspection, or pressure testing be required on the pipe (RCP and steel)?

Pipes should be cleaned and visually inspected prior to water being diverted back into pipes
following construction.
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3. Are any permits required with the city?
No.

4. Who will be paying for the project survey and staking?
Owner will provide project surveying and staking.

5. Can the fill needed for the open ditch in the railroad right of way be native material?
Yes.

6. Addendum #1 addresses who will perform the track monitoring, who will pay for the ground
monitoring that is needed in addition to the track monitoring?

Track monitoring and ground monitoring are done together and will be paid for by Owner.

7. Will the contractor need to reseed the disturbed temp construction easement on the west side of the
railroad?

Yes, area should be restored with native seed. See M&P item #8

8. Can more than 50% of the work be subcontracted?
See the first section of this document (Addendum #2) for response.

9. Will 100% pump redundancy be required for the bypassing of the storm water flows?
Contractor should provide 100% pump redundancy for base flows. See Addendum #1.

10. Will the flagger and observer need to be onsite when the fiber optics is potholed? Is there a
contingency plan in place if the fiber is in conflict with the new pipe? If the flagger and observer are
required, will this count against the 10 days and 2 mobilizations allowed?

See revision to Document 00 52 00 above. One (1) additional mobilization and one (1) additional
day of flagging was added for potholing.

If a conflict is encountered, the new pipe alighment will be adjusted in the work plan.

11. Will the flagger and observer need to be onsite when the old pipe and box are abandoned and the
open ditch is filled inside the railroad right of way? If so, is this still part of the 10 days and 2
mobilizations allowed?

Yes, a flagger and observer will need to be onsite whenever work inside the ROW is performed.
This will need to be completed during the remaining 11 days and 2 mobilizations.

12. Can you give us the cost for the flagger and observer and mobilization fees that the contractor will

have to pay if the contractor goes over the eurrent10-day2-mobilization limit?

Flagging, observation, and mobilization costs can vary and we cannot guarantee costs. However,
we have seen the following costs for other projects in the area:

Flagging: $1300-$1500/day with no known mobilization and an additional $150/hr for
overtime/holiday/weekend
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Observation: $1400/day with $1000 mobilization and $200 overtime/holiday/weekend and a
possible $300 nightly surcharge depending on location

13. It appears the temporary construction easement for the West side of the tracks expires in February
of 2026. Will the work need to be finished by then?

Owner will work with the property owners to ensure legal access during construction if it
exceeds the February time frame.

14. Can you give us the anticipated notice to proceed date?

As soon as the project is approved, Owner and Contractor will complete and submit the work
plan. The Notice to Proceed is dependent on the work plan authorization date.

15. Can the ground water from both sides of the railroad be discharged into the storm drain?

Yes, ground water can be discharged into the storm drain (ditch) provided it is in a similar
condition to the water currently flowing through the storm drain. Dirty water may need to be
processed before discharging into the storm drain if sediment exceeds the current storm drain
conditions.

16. What is the acceptable backfill material for the potholed fiber inside the railroad right of way?
Controlled Low Strength Material (CLSM)

17. Does water need to flow to the West out of the bubble up box during construction?
No. Theirrigation ditch is not currently in use.

18. Will the bubble up box need to be traffic rated?
No.

19. Will the railroad fence line need to be restored after the old pipe and box are abandoned/removed
and the open ditch is filled inside the railroad right of way?

Yes, the fence will need to be restored.

This Addendum is hereby attached to and made part of the Bidding Documents. Bidder shall
acknowledge receipt of this Addendum in their Bid.

Dana Q. Shuler, P.E.
Jones & Associates Consulting Engineers
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