
ADDENDUM NO. 1

BYBEE TANK REPLACEMENT PROJECT

UINTAH CITY, UTAH

The following changes are hereby made to the Contract Documents for the above referenced project:

Additional time has been requested for contractors to obtain construction slope stabilization/shoring estimates. The bid opening date and time has been changed to Thursday, August 25, 2022 at 1:00 pm. The receipt of bids location is still the Uintah City Office.

This Addendum is hereby attached to and made part of the Contract Documents and each Bidder shall acknowledge receipt of this Addendum in his or her Bid.

By: Matthew E. Hartvigsen Date: August 15, 2022

Matt Hartvigsen
Jones & Associates Consulting Engineers