
 

 

 

 

 

 

 

 

ADDENDUM #2 
BRIGHAM CITY  

FOREST STREET UTILITY RELOCATION & ROAD CONNECTION PROJECT 
 

The following changes are hereby made to the Contract Documents for the above referenced 
Project:  

• The Bid Opening Date shall be changed to March 30, 2023, at 1:00 pm at the City Office 
(20 North Main Street, Brigham City). 

• Questions shall be submitted in writing to karter@jonescivil.com no later than 2:00 pm 
on March 27, 2023.   

• Document 00 41 23 Bid Form shall be replaced with the attached. 
o Excavation has been added to the bid schedule (Item #15 & #74). 
o Bid item #195 has been updated to 1,550 lf. 
o Bid item Electrical Boxes has been replaced by Conduit Sweeping Bends (#194). 
o Remove Pavement Striping has been added to the bid schedule (#39). 
o Bid Item #31 has been updated to 4 ea. 

• Document 01 11 01 Measurement and Payment shall be replaced with the attached.  

• Updates to the Drawings Sheets are as follows: 
o G-2: Added cross sections for the roads 
o RW-4: Updated to indicate “work by others” 

 
The following are clarifications for the above referenced Project: 

• The City will be paying for all railroad flagging and UPRR permits.  

• The Awarded Contractor will only be placing conduit for power – the City will pull their 
own lines and supply the power.  

• General direction for the proposed bore methodology beneath the railroad tracks will 
be provided later. However, it will not be at the level of detail required by UPRR for the 
bore permit. A final UPRR bore plan will be completed by the City with the Awarded 
Contractor and then submitted to UPRR.   

 
Attachments:  

• Bid Form (Document 00 41 23) 

• Measurement and Payment (Document 01 11 01) 

• Drawing Sheets 
o G-2 
o RW-4 

 
This Addendum is hereby attached to and made part of the Bidding Documents and each Bidder 
shall acknowledge receipt of this Addendum on the Bid Form. 
 Project Engineer:  Brett M. Jones, P.E.   

      Jones & Associates  
6080 Fashion Point Drive 
South Ogden, UT 84405 
www.jonescivil.com  
 

     
 

mailto:karter@jonescivil.com
http://www.jonescivil.com/
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ARTICLE 1 – BID RECIPIENT 

1.01 This Bid is submitted to: 

Brigham City  
20 North Main Street  
Brigham City, UT 84302 
 

1.02 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement 

with Owner in the form included in the Bidding Documents to perform all Work as specified or 

indicated in the Bidding Documents for the prices and within the times indicated in this Bid and 

in accordance with the other terms and conditions of the Bidding Documents. 

ARTICLE 2 – BIDDER’S ACKNOWLEDGEMENTS 

2.01 Bidder accepts all of the terms and conditions of the Instructions to Bidders, including without 

limitation those dealing with the disposition of Bid security.  This Bid will remain subject to 

acceptance for 60 days after the Bid opening, or for such longer period of time that Bidder may 

agree to in writing upon request of Owner. 

ARTICLE 3 – BIDDER’S REPRESENTATIONS 

3.01 In submitting this Bid, Bidder represents that: 

A. Bidder has examined and carefully studied the Bidding Documents, and any data and 

reference items identified in the Bidding Documents, and hereby acknowledges receipt of 

the following Addenda: 

Addendum No.  Addendum, Date 

   

   

   

   

B. Bidder has visited the Site, conducted a thorough, alert visual examination of the Site and 

adjacent areas, and become familiar with and satisfied itself as to the general, local, and Site 

conditions that may affect cost, progress, and performance of the Work. 

C. Bidder is familiar with and has satisfied itself as to all Laws and Regulations that may affect 

cost, progress, and performance of the Work. 

D. Bidder has carefully studied all: (1) reports of explorations and tests of subsurface conditions 

at or adjacent to the Site and all drawings of physical conditions relating to existing surface 

or subsurface structures at the Site that have been identified in the Supplementary 

Conditions, especially with respect to Technical Data in such reports and drawings, and (2) 

reports and drawings relating to Hazardous Environmental Conditions, if any, at or adjacent 

to the Site that have been identified in the Supplementary Conditions, especially with respect 

to Technical Data in such reports and drawings. 
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E. Bidder has considered the information known to Bidder itself; information commonly known 

to contractors doing business in the locality of the Site; information and observations 

obtained from visits to the Site; the Bidding Documents; and any Site-related reports and 

drawings identified in the Bidding Documents, with respect to the effect of such information, 

observations, and documents on (1) the cost, progress, and performance of the Work; (2) 

the means, methods, techniques, sequences, and procedures of construction to be employed 

by Bidder; and (3) Bidder’s safety precautions and programs. 

F. Bidder agrees, based on the information and observations referred to in the preceding 

paragraph, that no further examinations, investigations, explorations, tests, studies, or data 

are necessary for the determination of this Bid for performance of the Work at the price bid 

and within the times required, and in accordance with the other terms and conditions of the 

Bidding Documents. 

G. Bidder is aware of the general nature of work to be performed by Owner and others at the 

Site that relates to the Work as indicated in the Bidding Documents. 

H. Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies 

that Bidder has discovered in the Bidding Documents and confirms that the written 

resolution thereof by Engineer is acceptable to Bidder. 

I. The Bidding Documents are generally sufficient to indicate and convey understanding of all 

terms and conditions for the performance and furnishing of the Work. 

J. The submission of this Bid constitutes an incontrovertible representation by Bidder that 

Bidder has complied with every requirement of this Article, and that without exception the 

Bid and all prices in the Bid are premised upon performing and furnishing the Work required 

by the Bidding Documents. 

ARTICLE 4 – BIDDER’S CERTIFICATION 

4.01 Bidder certifies that: 

A. This Bid is genuine and not made in the interest of or on behalf of any undisclosed individual 

or entity and is not submitted in conformity with any collusive agreement or rules of any 

group, association, organization, or corporation; 

B. Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false or 

sham Bid; 

C. Bidder has not solicited or induced any individual or entity to refrain from bidding; and 

D. Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing 

for the Contract.  For the purposes of this Paragraph 4.01.D: 

1. “corrupt practice” means the offering, giving, receiving, or soliciting of any thing of value 

likely to influence the action of a public official in the bidding process; 

2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to 

influence the bidding process to the detriment of Owner, (b) to establish bid prices at 
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artificial non-competitive levels, or (c) to deprive Owner of the benefits of free and open 

competition; 

3. “collusive practice” means a scheme or arrangement between two or more Bidders, 

with or without the knowledge of Owner, a purpose of which is to establish bid prices 

at artificial, non-competitive levels; and 

4. “coercive practice” means harming or threatening to harm, directly or indirectly, 

persons or their property to influence their participation in the bidding process or affect 

the e execution of the Contract. 

ARTICLE 5 – BASIS OF BID 

5.01 Bidder will complete the Work in accordance with the Contract Documents for the following 

price(s): 

 

Bid Schedule on following page(s) 
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BID SCHEDULE 
BRIGHAM CITY 

FOREST STREET UTILITY RELOCATION & ROAD CONNECTION PROJECT 
 
CONTRACTOR: _____________________________________________ 
 

BASE BID 
 

Item 
# 

M&P 
Reference* 

Bid Item Description Estimated 
Quantity 

Unit Unit Price** Bid Price 

WATKINS PARK ROAD     

1 MP001 Mobilization 1 ls $ $ 

2 MP002 UPDES Storm Water Regulations 
Compliance (Over One Acre) 

1 ls $ $ 

3 MP005 Traffic Control 1 ls $ $ 

4 MP007 Construction Staking 1 ls $ $ 

5 MP500 Clear and Grub Site 0.5 ac $ $ 

6 MP600 Saw Cut Asphalt 240 lf $ $ 

7 MP601 Saw Cut Concrete 10 lf $ $ 

8 MP602 Remove Existing Asphalt 4,940 sf $ $ 

9 MP603 Remove Concrete Flatwork 20 sf $ $ 

10 MP604 Remove 30” Curb and Gutter 210 lf $ $ 

11 MP806 Remove Existing Fence 145 lf $ $ 

12 MP900 Demolish Pavilion 1 ls $ $ 

13 MP501 Remove 6-12” Tree 15 ea $ $ 

14 MP501 Remove >12” Tree 3 ea $ $ 

15 MP502 Excavation 2,500 cy $ $ 

16 MP504 Import Fill Material 750 ton $ $ 

17 MP616 Granular Borrow (GB) 2,075 ton $ $ 

18 MP617 Untreated Base Course (UTBC) 1,950 ton $ $ 

19 MP618 Hot Mix Asphalt (HMA) 960 ton $ $ 

20 MP205 New 18” RCP 235 lf $ $ 

21 MP205 New 15” RCP  75 lf $ $ 

22 MP211 New City Standard Storm Drain Inlet Box 2 ea $ $ 

23 MP211 New Storm Drain Manhole Combo Box 1 ea $ $ 

24 MP214 Connect New Storm Drain to Existing 
Structure 

1 ea $ $ 



BID FORM  00 41 23 

 Page 6 of 13 ADDENDUM #2 

25 MP632 New 30” Concrete Curb and Gutter 1,740 lf $ $ 

26 MP632 New 6” Concrete Curb Wall 110 lf $ $ 

27 MP633 New 4” Thick Concrete Sidewalk 9,900 sf $ $ 

28 MP633 New 6” Thick Concrete Sidewalk  100 sf $ $ 

29 MP613 Raise Manhole to Grade with Concrete 
Collar 

1 ea $ $ 

30 MP634u New Concrete Pedestrian (ADA) Access 
Ramp 

6 ea $ $ 

31 MP850a Furnish and Install Bollard 4 ea $ $ 

32 MP626 Parking Lot Pavement Markings 850 lf $ $ 

33 MP627 New Traffic Pavement Markings 1 ea $ $ 

34 MP708 New Sod 7,600 sf $ $ 

35 MP704 New Sprinkler System Along New 
Roadway 

1 ls $ $ 

36 MP702 Plant Green Vase Zelkova Tree 8 ea $ $ 

37 MP705 Topsoil 160 cy $ $ 

38 MP505 Import Trench Backfill Material 1,075 ton $ $ 

39 MP637 Remove Pavement Striping 1 ls $ $ 

       

WATKINS PARK INTERIOR IMPROVEMENTS    

40 MP001 Mobilization 1 ls $ $ 

41 MP002 UPDES Storm Water Regulations 
Compliance (Over One Acre) 

1 ls $ $ 

42 MP007 Construction Staking 1 ls $ $ 

43 MP500 Clear and Grub Site 1 ac $ $ 

44 MP601 Saw Cut Concrete 6 lf $ $ 

45 MP603 Remove Concrete Flatwork 1,350 sf $ $ 

46 MP808 New Fence 300 lf $ $ 

47 MP504 Import Fill Material 400 ton $ $ 

48 MP617 Import Untreated Base Course (UTBC) 30 ton $ $ 

49 MP200 Remove Existing 18” Storm Drain RCP 120 lf $ $ 

50 MP201 Remove Existing Storm Drain Control 
Structure and Overflow 

1 ea $ $ 

51 MP204 Plug Existing 18” RCP 1 ea $ $ 

52 MP205 New 18” RCP 315 lf $ $ 

53 MP211 New City Standard Storm Drain Inlet Box 1 ea $ $ 
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54 MP208 New 4’ Storm Drain Manhole 1 ea $ $ 

55 MP212 New 18” Flared End Section 1 ea $ $ 

56 MP211 New 10’x5’ Storm Drain Control 

Structure 

1 ea $ $ 

57 MP812 Furnish and Install 4” Schedule 40 Gray 

Conduit 

155 lf $ $ 

58 MP812 Furnish and Install 2” HDPE Orange 
Conduit 

155 lf $ $ 

59 MP633 New 4” Thick Concrete Sidewalk 1,100 sf $ $ 

60 MP613 Raise Manhole to Grade with Concrete 
Collar 

1 ea $ $ 

61 MP704 New Sprinkler System in Berm Area 1 ls $ $ 

62 MP705 4” Topsoil 65 cy $ $ 

63 MP708 New Sod 5,000 sf $ $ 

64 MP505 Import Trench Backfill Material 1,100 ton $ $ 

       

1000 W – 950 W CONNECTION  

65 MP001 Mobilization 1 ls $ $ 

66 MP003 UPDES Storm Water Regulations 
Compliance (Under One Acre) 

1 ls $ $ 

67 MP005 Traffic Control  1 ls $ $ 

68 MP007 Construction Staking 1 ls $ $ 

69 MP500 Clear and Grub Site 1 ac $ $ 

70 MP600 Saw Cut Asphalt 90 lf $ $ 

71 MP602 Remove Existing Asphalt 4,200 sf $ $ 

72 MP604 Remove 8” Concrete Mow Strip 25 lf $ $ 

73 MP501 Remove 6-12” Tree 3 ea $ $ 

74 MP502 Excavation  
(Use excess as fill in Watkins Park) 

1,675  $ $ 

75 MP616 Granular Borrow 1,360 ton $ $ 

76 MP617 Untreated Base Course (UTBC) 1,050 ton $ $ 

77 MP618 Hot Mix Asphalt (HMA) 725 ton $ $ 

78 MP101 Remove Existing Sewer Cleanout 1 ea $ $ 

79 MP105 New 8” PVC Sewer Pipe 455 lf $ $ 

80 MP106 New 4” Sewer Lateral 115 lf $ $ 
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81 MP107 New 4’ Sewer Manhole 2 ea $ $ 

82 MP110 Connect New Sewer Pipe to Existing 
Sewer Manhole 

1 ea $ $ 

83 MP205 New 15” RCP 60 lf $ $ 

84 MP210 New City Standard Storm Drain Inlet Box 2 ea $ $ 

85 MP208 New 4’ Storm Drain Manhole 2 ea $ $ 

86 MP211 Install Temporary Sump Catch Basin 1 ea $ $ 

87 MP305 Remove Existing Culinary Water Blowoff 1 ea $ $ 

88 MP311 New 10” PVC C-900 Water Line 450 lf $ $ 

89 MP311 New 8” PVC C-900 Water Line 80 lf $ $ 

90 MP315 New 1” Water Service Line 25 lf $ $ 

91 MP322 New Water Meter Box and Assembly 2 ea $ $ 

92 MP320 New Fire Hydrant with Auxiliary Valve 2 ea $ $ 

93 MP312 Connect to Existing Water Line 2 ea $ $ 

94 MP309 Plug and Block Water Line 2 ea $ $ 

95 MP505 Import Trench Backfill Material 1,800 ton $ $ 

96 MP632 New 30” Curb and Gutter 1,150 lf $ $ 

97 MP633 New 4” Thick Sidewalk 4,480 sf $ $ 

98 MP613 New Manhole Collar 4 ea $ $ 

99 MP613 New Valve Collar 4 ea $ $ 

100 MP634u New Concrete Pedestrian (ADA) Access 
Ramp 

2 ea $ $ 

101 MP704 New Sprinkler System 1 ls $ $ 

102 MP708 New Sod 2,200 sf $ $ 

       

FOREST STREET – UTILITY RELOCATION  

103 MP001 Mobilization 1 ls $ $ 

104 MP002 UPDES Storm Water Regulations 

Compliance (Over One Acre) 

1 ls $ $ 

105 MP005 Traffic Control (Includes Temporary 

Railroad Signage) 

1 ls $ $ 

106 MP600 Saw Cut Asphalt 6,400 lf $ $ 

107 MP601 Saw Cut Concrete 530 lf $ $ 

108 MP602 Remove Existing Asphalt 22,400 sf $ $ 



BID FORM  00 41 23 

 Page 9 of 13 ADDENDUM #2 

109 MP603 Remove Concrete Flatwork 6,520 sf $ $ 

110 MP604 Remove 30” Curb and Gutter 200 lf $ $ 

111 MP806 Remove Existing Fence 450 lf $ $ 

112 MP851a Install Temporary Fencing 1 ls $ $ 

113 MP100 Remove Existing Sewer Pipe 480 lf $ $ 

114 MP101 Remove Existing Sewer Manhole 2 ea $ $ 

115 MP102 Adjust Existing Sewer Manhole to Design 

Grade 

1 ea $ $ 

116 MP103 Abandon Existing Sewer Manhole 6 ea $ $ 

117 MP104 Plug Existing Sewer Pipe 16 ea $ $ 

118 MP105 New 15” PVC SDR-35 Sewer Pipe 1,550 lf $ $ 

119 MP105 New 18” Fused HDPE Sewer Pipe 422 lf $ $ 

120 MP105 New 8” PVC SDR-35 Sewer Pipe 260 lf $ $ 

121 MP107 New 5’ Sewer Manhole 12 ea $ $ 

122 MP109 Connection of New Sewer Manhole to 
Existing Pipe 

1 ea $ $ 

123 MP110 Connection of New Sewer Pipe to 
Existing Manhole 

1 ea $ $ 

124 MP111 Connection of Existing Sewer Lateral to 
New Pipe 

2 ea $ $ 

125 MP150a New E/One Sewer Grinder Pump 2 ea $ $ 

126 MP113 Sewer Bypass Pumping 1 ls $ $ 

127 MP815 24” Steel Casing (Bored) 277 lf $ $ 

128 MP816 24” Steel Casing (Open-Trenched) 25 lf $ $ 

129 MP200 Remove Existing Storm Drain Pipe 400 lf $ $ 

130 MP400 Remove Existing 15” Irrigation Pipe 350 lf $ $ 

131 MP201 Remove Existing Catch Basin 8 ea $ $ 

132 MP201 Remove Existing Storm Drain Manhole 4 ea $ $ 

133 MP403 Remove Existing Irrigation Box 1 ea $ $ 

134 MP202 Adjust Existing Storm Drain Manhole to 

Design Grade 

1 ea $ $ 

135 MP203 Abandon in Place Existing Catch Basin 2 ea $ $ 

136 MP203 Abandon in Place Existing Storm Drain 

Manhole 

7 ea $ $ 

137 MP204 Pug Existing Drainage Pipe 10 ea $ $ 
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138 MP205 New 36” RCP 1,170 lf $ $ 

139 MP815 New 24” Steel Carrier Pipe (Bored) 70 lf $ $ 

140 MP815 New 36” Steel Carrier Pipe (Bored) 229 lf $ $ 

141 MP816 New 36” Steel Carrier Pipe  
(Open-Trenched) 

30 lf $ $ 

142 MP205 New 15” RCP 1,350 lf $ $ 

143 MP205 New 12” RCP 80 lf $ $ 

144 MP205 New 24” RCP 240 lf $ $ 

145 MP208 New 7’ Storm Drain Manhole 4 ea $ $ 

146 MP208 New 5’ Storm Drain Manhole 4 ea $ $ 

147 MP209 New Storm Drain Combination Box 5 ea $ $ 

148 MP211 New Storm Drain Catch Basin 1 ea $ $ 

149 MP211 New Storm Drain Catch Basin  
(Plated and Lowered Below Grade) 

3 ea $ $ 

150 MP211 New 3’x3’ Storm Drain Catch Basin 1 ea $ $ 

151 MP211 New Storm Drain Control Structure 1 ea $ $ 

152 MP212 New 15” Flared End Section 1 ea $ $ 

153 MP212 New 12” Flared End Section 1 ea $ $ 

154 MP213 Connect New Catch Basin to Existing Pipe 1 ea $ $ 

155 MP214 Connect New Storm Drain Pipe to 
Existing Structure 

2 ea $ $ 

156 MP502 Excavate and Grade Detention Basin 1 ls $ $ 

157 MP300 Remove Existing Water Line 500 lf $ $ 

158 MP303 Abandon Water Valve 7 ea $ $ 

159 MP304 Remove Fire Hydrant Assembly 3 ea $ $ 

160 MP308 Relocate Water Meter Box and Assembly 5 ea $ $ 

161 MP309 Plug and Block Water Line 10 ea $ $ 

162 MP310 Plug Abandoned Water Line 10 ea $ $ 

163 MP311 New 12” PVC C-900 Water Line 2,120 lf $ $ 

164 MP815 20” Steel Casing (Bored) 276 lf $ $ 

165 MP816 20” Steel Casing (Open-Trenched) 24 lf $ $ 

166 MP314 12” Waterline Loop 1 ea $ $ 

167 MP315 New Water Service Line 250 lf $ $ 

168 MP319 New 12” Water Valve 8 ea $ $ 
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169 MP320 New Fire Hydrant with Auxiliary Valve 4 ea $ $ 

170 MP312 Waterline Connection (Cut-in) 5 ea $ $ 

171 MP316 Water Service Line Connection (To Main) 4 ea $ $ 

172 MP503 Remove Excess Material 1,200 cy $ $ 

173 MP505 Import Trench Backfill Material 5,300 ton $ $ 

174 MP506 Flowable Fill (Compressive Low Strength 
(CLSM)) 

10 cy $ $ 

175 MP613 Raise Manhole to Grade with Concrete 
Collar 

27 ea $ $ 

176 MP613 Raise Valve Box to Grade with Concrete 
Collar 

12 ea $ $ 

177 MP616 Granular Borrow (GB) 2,200 ton $ $ 

178 MP617 Untreated Base Course (UTBC) 1,500 ton $ $ 

179 MP618 Hot Mix Asphalt (HMA) Patch 800 ton $ $ 

180 MP620 HMA Leveling Course 1,000 ton $ $ 

181 MP626 New Traffic Striping 5,000 lf $ $ 

182 MP627 New Traffic Pavement Markings 6 ea $ $ 

183 MP632 New 30” Concrete Curb and Gutter 200 lf $ $ 

184 MP632 New 30” Concrete Rolled Curb and 
Gutter 

200 lf $ $ 

185 MP633 New 4” Thick Concrete 120 sf $ $ 

186 MP633 New 6” Thick Concrete 6,100 sf $ $ 

187 MP634u New Concrete Pedestrian (ADA) Access 
Ramp 

1 ea $ $ 

188 MP712u Sod Landscape Restoration 1 ls $ $ 

189 MP808 New Fence with Razor Wire 445 lf $ $ 

190 MP806 Remove Existing Fencing 620 lf $ $ 

191 MP808 New 6’ Black Chain Link Security Fence 130 lf $ $ 

192 MP809 New 16’ Double Black Chain Link Gate 1 ea $ $ 

193 MP809 New 4’ Black Chain Link Man Gate 1 ea $ $ 

194 MP822 Conduit Sweeping Bends 19 ea $ $ 

195 MP812 3” Gray Sch 40 PVC Conduit (all bends 
are to be sweeping PVC, except risers to 
be steel) 

1,550 lf $ $ 

 
 

Total Base Bid (Items# 1-195): $_______________________ 
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    *To go directly to Measurement and Payment click here.  

**Unit Price shall contain no more than 2 decimal points (e.g., $0.00) 

 

Bidder acknowledges that (1) each Bid Unit Price includes an amount considered by Bidder to be 
adequate to cover Contractor’s overhead and profit for each separately identified item, and (2) 
estimated quantities are not guaranteed, and are solely for the purpose of comparison of Bids, 
and final payment for all unit price Bid items will be based on actual quantities, determined as 
provided in the Contract Documents.   

ARTICLE 6 – TIME OF COMPLETION 

6.01 Bidder agrees that the Work will be substantially complete and will be completed and ready for 

final payment in accordance with Paragraph 15.06 of the General Conditions on or before the 

dates or within the number of calendar days indicated in the Agreement. 

6.02 Bidder accepts the provisions of the Agreement as to liquidated damages. 

ARTICLE 7 – ATTACHMENTS TO THIS BID 

7.01 The following documents are submitted with and made a condition of this Bid: 

A. Required Bid security; 

B. List of Proposed Subcontractors (see Document 00 43 36 for form); 

C. Copy of current business license; 

D. Copy of current Utah contractor’s license; and 

E. E-Verify Form1 (see Document 00 45 39 for form). 

7.02 The following documents shall be submitted upon request and made a condition of this Bid: 

A. List of Proposed Suppliers; 

B. List of Project References; and 

C. Required Bidder Qualification Statement with supporting data, upon request2. 

ARTICLE 8 – DEFINED TERMS 

8.01 The terms used in this Bid with initial capital letters have the meanings stated in the Instructions 

to Bidders, the General Conditions, and the Supplementary Conditions. 

 

[CONTINUED ON NEXT PAGE] 

 

 

1 Required for those Bidders with 15 or more employees. If not applicable, write “NA” on the form and submit 

the form as an attachment to the Bid.  

2 Standard forms will be provided. 
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ARTICLE 9 – BID SUBMITTAL 

BIDDER:________________________________________________ 

(Indicate correct name of bidding entity) 

Submittal Date: ______________ 

License Number: _______________ 

BY: ________________________________ 

                                   

Title: ______________________________ 

 

ATTEST: ____________________________ 

 

Title:    ______________________________ 

 

Signature: ___________________________ 

 

 

 

Signature: ___________________________ 

(If Bidder is a corporation, a limited liability company, a partnership, or a joint venture, attach evidence of authority to sign.) 

Address for Giving Notices:      ________________________________ 

                                                      ___________________________________ 

Phone:  _______________________ 

POINT OF CONTACT FOR PROJECT 

Name:  _______________________________ 

Title:    _______________________________ 

Email:  _______________________________ 

Phone:  ______________________________ 

Is the Point of Contact authorized to sign documents on 

behalf of the Bidding Entity?  

• YES  • NO (If no, please complete information below) 

 AUTHORIZED SIGNATORY  

(If different from the point of contact listed above) 

Name:  _______________________________ 

Title: _________________________________ 

Email:  _______________________________ 

END OF BID FORM 
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SECTION 01 11 01 
MEASUREMENT AND PAYMENT 

 

PART 1 GENERAL 

 

1.1 SCOPE 

A. Payment for the various items of the Bid Schedule, shall include all compensation to be 

received by Contractor for furnishing all tools, equipment, supplies, and manufactured 

articles, and for all labor, operations, and incidentals appurtenant to the items of work being 

described, as necessary to complete the various items of the Work all in accordance with 

the requirements of the Contract Documents, including all appurtenances thereto, and 

including all costs of compliance with the regulations of Owner and public agencies having 

jurisdiction, including Safety and Health Requirements of the Occupational Safety and 

Health Administration of the U.S. Department of Labor (OSHA).  No separate payment will 

be made for any item that is not specifically set forth in the Bid Schedule, and all costs 

therefore shall be included in the prices named in the Bid Schedule for the various 

appurtenant items of work. 

B. Contractor shall provide a breakdown of all lump sum bid items into the individual line items 

relating to the lump sum task, as specified by Engineer, prior to Notice to Proceed. 

C. No additional payment will be made for rock excavation. 

1.2 SECTION INCLUDES  

A. Measurement and payment criteria applicable to portions of the Work performed under a 

unit price payment method.  

B. Defect assessment and non-payment for rejected work.  

1.3 AUTHORITY 

A. Engineer will take all measurements and compute quantities accordingly.   

B. Assist by providing necessary equipment, workers, and survey personnel as required.  

1.4 UNIT QUANTITIES SPECIFIED 

A. Quantities and measurements indicated in the Contract Documents are for bidding and   

Contract purposes only.  Quantities and measurements supplied or placed in the Work and      

verified by Engineer shall determine payment. 

B. If the actual Work requires more or fewer quantities than those quantities indicated,  

Contractor shall provide the required quantities at the unit sum/prices contained within the 

Bid Schedule. 

1.5 MEASUREMENT OF QUANTITIES 

A. Measurements, unless specified otherwise, shall be interpreted to mean:  

1. Lump Sum (ls): Completion of the item as a whole. Measurement of 

quantities in the field is not required. Payment will be 

based on the percentage of work completed.  



MEASUREMENT AND PAYMENT  01 11 01 

   

2. Each (ea): Completion of item individually. Measurement of 

quantities in the field. 

3. Weight (ton): By Weight: Verification of tonnage shall be 

documented by delivery tickets supplied by the 

Contractor to the City.  All tickets shall indicate the 

Owner’s name, date, type material, truck number, 

project location, project number, gross weight and net 

weight of each material.  Delivery tickets are to be 

turned in with all applicable pay requests. Weigh 

Scales: Inspected, tested and certified by the  

applicable State Weights and Measures department       

within the past year. Platform Scales: Of sufficient size 

and capacity to accommodate the conveying vehicle. 

Metering Devices: Inspected, tested and certified by 

the applicable State department within the past year. 

Measurement by Weight: Concrete reinforcing steel, 

rolled or formed steel or other metal shapes will be 

measured by handbook weights.  Welded assemblies 

will be measured by handbook or scale weight.  

4.  Length 

lineal feet (lf):  

Measured along the centerline or mean chord in the 

field, top back of curb for curb and gutter or unless 

otherwise indicated. For pipe measurements there will 

be no deduction in length for structures.  

5.Volume 

cubic foot (cf), cubic yard (cy): 

Measured by cubic dimension using mean length, 

width and height or thickness. 

Measurement shall be based upon the establishment 

of a known quantity agreed upon by the City (eg. 

known cubic yardage of a dump truck), use of the same 

measuring device established throughout the work 

performed, filled to the same location and counted 

thereafter.  Verification of quantity shall be 

documented by the Contractor to the City inspection 

representative.  Documentation shall indicate the 

Owner’s name, date, type material excavated, truck 

number, project location, project number and percent 

filled based upon full capacity. 
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6. Area 
square foot (sf),  
square yard (sy), Acre (ac): 
 

Measurement by Area: Measured by square dimension 

using mean length and width or radius. 

1.6 INCIDENTAL WORK 

A. No separate measurement or payment for incidental work. 

B. Incidental Work: Any work, materials or equipment that may be reasonably be inferred  

from the Contract Documents or from prevailing custom or trade usage as being required to 

produce the intended result will be supplied by Contractor at no additional cost to Owner 

whether or not specifically referenced. 

C. Damaged Areas: Areas damaged or disturbed by Contractor as a result of Contractor’s 

failure to confine work activities or protect existing improvements shall not be included in 

the measurement to be eligible for payment. 

1.7  PAYMENT 

A. Unless specified otherwise in the bid item, payment shall include and be full compensation  

         for the following:  

1. Mobilization  

2. Traffic control 

3. Labor 

4. Equipment 

5. Tools 

6. Materials 

7. Products 

8. Transportation of Materials (including loading, hauling, unloading) 

9. Services and incidentals 

10. Application or installation to render item complete as shown on Drawings, including 

those items that may not be specifically stated or shown but that are required to 

render the item complete 

11. Following manufacturer’s requirements for installation 

12. Protection of existing utilities 

13. Coordination with and notification to residents / businesses for construction 

14. Coordination with Owner’s representative(s) 

15. Compliance with all local, State, and Federal safety requirements 

16. Disposal and other fees  

17. Dust control 

18. Cleanup following completion of the item 

19. Testing   

20. Compaction 

21. Overhead and profit 

22. Applicable taxes, fees, bonds, and insurance  

23. Restoration of damaged improvements  
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24. Completion of record drawings (to be provided to City Engineer) 

B. Final payment for Work governed by unit prices will be made on the basis of the actual 

         measurements and quantities accepted by Engineer multiplied by the unit sum/price for     

         Work which is incorporated in or made necessary by the Work. 

1.8  ACRONYMS 

A. The following is a list of the most used acronyms related to bid items. This is not meant to 
be an exhaustive list.  
1. UTBC  Untreated Base Course  
2. HMA  Hot Mix Asphalt 
3. TBC  Top back of Curb  
4. GB                        Granular Borrow 
5. ADA                    Americans with Disabilities Act 
6. HVAC                   Heating/Ventilation/Air Conditioning 
7. SCADA                 Supervisory Control and Data Acquisition 
8.  UPDES                Utah Pollutant Discharge Elimination System 
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1.9 DESCRIPTION OF BID ITEM 

 

M&P 
Reference 

Bid Item Unit Payment Includes Notes 

MP001 Mobilization ls All costs associated with mobilizing and demobilizing equipment and 

materials to and from the project site, mobilization, demobilization, 

establishment of offices, buildings, all OSHA required safety measures, 

sanitation, and other facilities necessary for the Work, bonds, snow removal, 

dust control, fees, permits (not specified as paid for elsewhere), 

administrative services, construction notifications, identifying and marking of 

construction limits and all costs associated with the Work that are not 

included in other bid items.  

 

Payment shall be as follows: 

 

Percent of Original Contract Amount (Completed) --> Percent of Mobilization 

to be (Paid): 5% --> 50%, 25% --> 25%, 75% --> 25% 

 

MP002 UPDES Storm 

Water 

Regulations 

Compliance 

(Over One Acre) 

ls Compliance with the requirements of the Utah Pollutant Discharge 

Elimination System (UPDES) program including the Construction General 

Permit. Compliance includes the preparation of, and amendments to, a Storm 

Water Pollution Prevention Plan (SWPPP) by the Contractor, or authorized 

representative. Preparing a complete SWPPP including filing a Notice of 

Intent (NOI) to begin the project and filing a Notice of Termination (NOT) at 

the conclusion of the project, maintenance, inspections, and any other work 

necessary to comply with the SWPPP. Best management practices such as 

storm water gravel inlet sediment filters, silt fencing, erosion control mats, 

wash down pads, containment pads, dust abatement, regular clean-up, street 

sweeping, etc. Includes applications, permits, notifications, and other 

correspondence associated with the permit process. This item shall cover all 

aspects of construction. 

A recommended 

SWPPP template can 

be found on the 

State's Department of 

Environmental 

Quality website. 
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MP003 UPDES Storm 

Water 

Compliance 

(Under One 

Acre) 

ls Compliance with the requirements of the Utah Pollutant Discharge 

Elimination System (UPDES) program. For projects less than one acre, all 

storm water pollution prevention best management practices (BMPs) are 

required to be completed by the Contractor. Maintenance, inspections, and 

any other work necessary to comply with the program. All BMPs such as 

storm water gravel inlet sediment filters, silt fencing, erosion control mats, 

wash down pads, containment pads, dust abatement, regular clean-up, street 

sweeping, etc. This bid item shall cover all aspects of construction.  

A Storm Water 

Pollution Prevention 

Plan (SWPPP), Notice 

of Intent (NOI), and 

Notice of Termination 

(NOT) are not 

required for this item. 

MP005 Traffic Control ls All traffic control needed on the job. Includes state and local permitting, sub-

contractor mobilization, barricades, traffic signs, portable construction 

message boards, flaggers, other channelizing devices, and all other measures 

needed to channel traffic and to protect construction personnel and the 

public (vehicular and pedestrian) from harm resulting from any construction 

activities. Necessary notifications to public transportation and emergency 

service agencies with appropriate notice. Maintain reasonable continuous 

vehicular and pedestrian access for local residents/businesses throughout the 

duration of the project, including any notifications needed to communicate 

construction activities to the local residents/businesses. Preparation and on-

going modification of a traffic control plan. 

 

MP007 Construction 

Staking 

ls Preparation for and placement of construction stakes necessary to construct 

the Project. Staking shall include, but not be limited to project limits, right-of-

way, easements, centerline, grading, paving, utility piping, fittings, hydrants, 

valves, bends, manholes, inlet boxes, services, laterals, culverts, structures, 

fencing, cross sections of all stockpiles, final cross sections for earthwork 

quantities, restablishing plan benchmarks, monuments and property corners, 

setting additional benchmarks as needed, and miscellaneous construction 

survey work. 

The Engineer will 

provide project design 

CAD files to the 

Contractor as 

requested. 
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MP100 Remove Sewer 

Pipe 

lf Removal and disposal of existing piping of the type, size and class shown on 

the Drawings. Includes unclassified excavation, cutting of pipe, backfill to 

grade, compaction, load, haul, lawful disposal of removed piping and other 

related materials, associated disposal fees, and handling of all active sewer 

flows. 

 

MP101 Remove Sewer 

Manhole  

ea Removal and disposal of existing manhole shown on the Drawings. Includes 

unclassified excavation, disconnection and protection of existing piping, 

removal and disposal of concrete collars, backfill to grade, compaction, load, 

haul, lawful disposal of removed manhole and other related materials, 

associated disposal fees, and handling of all active sewer flows. 

 

MP102 Adjust Sewer 

Manhole to 

Design Grade 

ea Adjustment of existing manhole to design grade by removing existing 

sections, ring and cover (salvage and reuse), or adding new sections. Includes 

unclassified excavation, removal and disposal of concrete collars, backfill to 

grade, compaction, load, haul, lawful disposal of removed sections and other 

related materials, associated disposal fees, and handling of all active sewer 

flows. 

Raising to grade with 

concrete collar paid 

for under a separate 

item. 

MP103 Abandon Sewer 

Manhole 

ea Removal and lawful disposal of existing ring, cover, grade rings, and manhole 

sections as required, unclassified excavation, backfilling remaining manhole 

sections to grade with approved materials, fabric or plating as required, and 

compaction. 

 

MP104 Plug Sewer Pipe ea Locating of existing pipe, unclassified excavation, cutting of pipe, plugging the 

end of the existing pipe with a watertight approved plug, backfill to grade, 

compaction, marking end of pipe (where specified), and handling of all active 

sewer flows. 
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MP105 New Sewer Pipe lf Piping of the type, size and class shown on the Drawings. No classification of 

excavated materials shall be made, and excavation shall include the removal 

and subsequent handling of all earth, shale, loose or cemented gravel, loose 

rock, solid rock, or other materials of whatever nature excavated or 

otherwise removed in the performance of the project work, dewatering, 

trench safety measures, lawful disposal of excess material, backfill to grade, 

compaction, foundation gravel, pipe bedding, grade controls, all necessary 

pothole investigation of existing utilities to predetermine any conflicts with 

other utilities or structures (horizontal or vertical), coordination with 

Engineer for resolution of predetermined conflicts, high-resolution video 

inspections after installation and prior to final walkthrough, cleaning of new 

pipe prior to video inspections, correction of any material or installation-

related defect, and restoration of miscellaneous improvements damaged as a 

result of completing this item. 

No payment will be 

given for the relaying 

of pipe that could 

have been avoided 

through potholing 

and conflict resolution 

with the Engineer, nor 

for the laying of pipe 

out of sequence (low 

elevation to high). 

Making adjustments 

to other pipes or 

structures in conflict 

will only be allowed if 

pipe grade 

adjustments to the 

new pipe cannot be 

made. 

 

Removal of pavement, 

installation of 

imported backfill (if 

required), and 

installation of new 

pavement section is 

paid for under 

separate items. 
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MP106 New Sewer 

Lateral 

lf Piping of the type, size and class shown on the Drawings. Unclassified 

excavation, dewatering, trench safety measures, lawful disposal of excess 

material, backfill to grade, compaction, foundation gravel, pipe bedding, 

grade controls, all necessary pothole investigation of existing utilities to 

predetermine any conflicts with other utilities or structures (horizontal or 

vertical), coordination with Engineer for resolution of predetermined 

conflicts, high-resolution video inspection, connection to main, installation of 

watertight approved cap and location marker at end of lateral, and 

restoration of miscellaneous improvements damaged as a result of 

completing this item. 

Installation of 

imported backfill (if 

required) and surface 

restoration items paid 

for under a separate 

item. 

MP107 New Sewer 

Manhole 

ea Unclassified excavation, dewatering, backfill to grade, compaction, 

foundation gravel, concrete base section with formed flow lines, manhole 

sections, cone section or flat lid, adjusting manhole sections to meet design 

grade, grade rings, ring and cover, manhole steps, sealing of joints, watertight 

grout, handling of all active sewer flows, connection of all new piping systems 

to the manhole structure with rubber boot, and restoration of miscellaneous 

improvements damaged as a result of completing this item. 

Raising to grade with 

concrete collar paid 

for under a separate 

item. 

MP109 Connection of 

New Sewer 

Manhole to 

Existing Pipe 

ea Locating existing sewer main, excavation, dewatering, backfill, compaction, 

handling of all active sewer flows, adjustments to base and manhole sections 

to accommodate existing sewer main, forming flowlines, cutting of pipe, 

rubber boot, and watertight grout. 

 

MP110 Connection of 

New Sewer Pipe 

to Existing 

Manhole 

ea Locating existing manhole, excavation, dewatering, backfill, compaction, 

handling of all active sewer flows, core-drilling of manhole, forming flowlines, 

rubber boot, and watertight grout. 

 

MP111 Connection of 

Existing Sewer 

Lateral to New 

Pipe 

ea Locating existing sewer lateral, excavation, dewatering, backfill, compaction, 

handling of all active sewer flows, connection to main, and providing 

watertight couplers for transition from existing pipe material to new pipe 

material. 
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MP113 Sewer Bypass 

Pumping 

ls Determining locations requiring bypass pumping to perform the Work, 

preparation of and submission of bypass pumping plan to Engineer for review 

and approval, all required pumping equipment and temporary piping from 

flowline to flowline with adequate capacity to bypass pumping flows, fuel, 

power, safety measures for the general public, protection measures for all 

equipment, and notification to and coordination with affected property 

owners/businesses. 

 

MP150a New Pressure 

Sewer Grinder 

and Pump 

ea Determine location of existing gravity sewer lateral, and complete excavation 

for pump, installing the specified grinder and pump from drawings to 

manufacturers specifications, including all piping, fittings, connections, 

cleanout and pump housing. Includes researching, locating, and installing any 

and all power connections necessary in the building for the system to 

function properly. And includes locating existing sewer main, excavation, 

dewatering, backfill, compaction, handling of all active sewer flows, placing of 

specified sewer lateral pipe, and approved watertight connection to existing 

main. 

 

MP200 Remove Storm 

Drain Pipe 

lf Removal and disposal of existing piping of the type, size and class shown on 

the Drawings. Includes unclassified excavation, saw-cutting of pipe, backfill to 

grade, compaction, load, haul, lawful disposal of removed piping and other 

related materials, associated disposal fees, and handling of all active drainage 

flows. 

 

MP201 Remove Storm 

Drain Structure 

ea Removal and disposal of existing structure (manhole, cleanout, inlet box, 

combo box, etc.) shown on the Drawings. Includes unclassified excavation, 

dewatering, disconnection and protection of existing piping, removal and 

disposal of concrete collars, backfill to grade, compaction, load, haul, lawful 

disposal of removed structure and other related materials, associated 

disposal fees, and handling of all active drainage flows. 
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MP202 Adjust Storm 

Drain Structure 

to Design Grade 

ea Adjustment of existing structure (manhole, cleanout, inlet box, combo box, 

etc.) to design grade by saw cutting where required and removing existing 

sections, ring and cover / grate and frame (salvage and reuse), or adding new 

sections, doweled rebar, and forming and pouring of new reinforced 

structure. Includes unclassified excavation, removal and disposal of concrete 

collars, backfill to grade, compaction, load, haul, lawful disposal of removed 

sections and other related materials, associated disposal fees, and handling 

of all active drainage flows. 

 

MP203 Abandon Storm 

Drain Structure 

ea Removal and lawful disposal of existing ring, cover, grade rings, and structure 

sections as required, saw cutting, unclassified excavation, dewatering, 

backfilling remaining structure to grade with approved materials, fabric or 

plating as required, and compaction. 

 

MP204 Plug Storm Drain 

Pipe 

ea Locating of existing pipe, unclassified excavation, cutting of pipe, plugging the 

end of the existing pipe with a watertight approved plug, backfill to grade, 

compaction, marking end of pipe (where specified), and handling of all active 

drainage flows. 
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MP205 New Storm Drain 

Pipe 

lf Piping of the type, size and class shown on the Drawings. No classification of 

excavated materials shall be made, and excavation shall include the removal 

and subsequent handling of all earth, shale, loose or cemented gravel, loose 

rock, solid rock, or other materials of whatever nature excavated or 

otherwise removed in the performance of the project work, dewatering, 

trench safety measures, lawful disposal of excess material, backfill to grade, 

compaction, foundation gravel, pipe bedding, grade controls, all necessary 

pothole investigation of existing utilities to predetermine any conflicts with 

other utilities or structures (horizontal or vertical), coordination with 

Engineer for resolution of predetermined conflicts, high-resolution video 

inspections after installation and prior to final walkthrough, cleaning of new 

pipe prior to video inspections, correction of any material or installation-

related defect, and restoration of miscellaneous improvements damaged as a 

result of completing this item. 

No payment will be 

given for the relaying 

of pipe that could 

have been avoided 

through potholing 

and conflict resolution 

with the Engineer, nor 

for the laying of pipe 

out of sequence (low 

elevation to high). 

Making adjustments 

to other pipes or 

structures in conflict 

will only be allowed if 

pipe grade 

adjustments to the 

new pipe cannot be 

made. 

 

Removal of pavement, 

installation of 

imported backfill (if 

required), and 

installation of new 

pavement section is 

paid for under 

separate items. 
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MP208 New Storm Drain 

Manhole 

ea Construction of precast concrete manhole, unclassified excavation, 

dewatering, backfill to grade, compaction, foundation gravel, concrete base 

section with formed flow lines, manhole sections, cone section or flat lid, 

adjusting manhole sections to meet design grade, grade rings, ring and cover, 

manhole steps, sealing of joints, watertight grout, handling of all active 

drainage flows, connection of all new piping systems to the manhole 

structure (flush with the inside of the walls and grouted smoothly), and 

restoration of miscellaneous improvements damaged as a result of 

completing this item. 

Raising to grade with 

concrete collar will be 

paid for under a 

separate item. 

MP209 New Storm Drain 

Junction Box / 

Combo Box 

ea Construction of precast or cast-in-place concrete structure, unclassified 

excavation, dewatering, backfill to grade, compaction, foundation gravel, 

concrete base section with formed flow lines, sections, lid, adjusting sections 

or forming and pouring reinforced structure to meet design grade, grade 

rings, ring and cover, frame and grate, access steps, finishing and curing 

concrete, sealing of joints, watertight grout, handling of all active drainage 

flows, connection of all new piping systems to the structure (flush with the 

inside of the walls and grouted smoothly), and restoration of miscellaneous 

improvements damaged as a result of completing this item. 

Raising to grade with 

concrete collar will be 

paid for under a 

separate item. 

MP210 New Storm Drain 

Inlet Box 

ea Construction of precast or cast-in-place concrete structure, unclassified 

excavation, dewatering, backfill to grade, compaction, foundation gravel, 

concrete base section with formed flow lines where required, sections, top, 

forming and pouring reinforced structure to meet design grade, forming the 

top of the box and curb and gutter to receive the new grate, frame, and 

supports (hood where required), finishing and curing concrete, sealing of 

joints, watertight grout, handling of all active drainage flows, connection of 

all new piping systems to the inlet box (flush with the inside of the walls and 

grouted smoothly), and restoration of miscellaneous improvements damaged 

as a result of completing this item. 
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MP211 New Storm Drain 

Control Structure 

ea Construction of precast or cast-in-place concrete structure, unclassified 

excavation, dewatering, backfill to grade, compaction, foundation gravel, 

concrete base section with formed flow lines, sections, lid, supports, 

adjusting sections or forming and pouring reinforced structure to meet design 

grade, ring and cover, frame and grate, control gate, anchor bolts, access 

steps, finishing and curing concrete, sealing of joints, watertight grout, 

handling of all active drainage flows, connection of all new piping systems to 

the structure (flush with the inside of the walls and grouted smoothly), and 

restoration of miscellaneous improvements damaged as a result of 

completing this item. 

 

MP212 New Flared End 

Section 

ea Construction of precast flared end section, unclassified excavation, 

dewatering, backfill to grade, compaction, foundation gravel, grade control, 

trash rack (where specified), sealing of joints, watertight grout, handling of all 

active drainage flows, connection to pipe, contouring of adjacent ground to 

match flowline, and restoration of miscellaneous improvements damaged as 

a result of completing this item. 

 

MP213 Connection of 

New Storm Drain 

Structure to 

Existing Pipe 

ea Locating existing pipe, excavation, dewatering, backfill, compaction, handling 

of all active drainage flows, adjustments to structure to accommodate 

existing pipe, modifying and forming the structure base to create a smooth 

transition between the new and existing flowlines, cutting of pipe, pipe 

connections flush with the inside of the walls and grouted smoothly with 

watertight grout. 

New storm drain 

structure will be paid 

for under separate 

item. 

MP214 Connection of 

New Storm Drain 

Pipe to Existing 

Structure 

ea Locating existing structure, excavation, dewatering, backfill, compaction, 

handling of all active drainage flows, core-drilling or saw cutting of structure 

wall as approved, modifying and forming the structure base to create a 

smooth transition between the new and existing flowlines, pipe connections 

flush with the inside of the walls and grouted smoothly with watertight grout. 
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MP300 Remove Water 

Line 

lf Removal and disposal of existing piping of the type, size and class shown on 

the Drawings. Includes unclassified excavation, dewatering, cutting of pipe, 

removal of thrust blocks where present, backfill to grade, compaction, load, 

haul, lawful disposal of removed piping and other related materials, 

associated disposal fees, and handling of all active water flows. 

 

MP303 Abandon Water 

Valve 

ea Removal and lawful disposal of existing valve box, lid and concrete collar. 

Includes locating valve box, unclassified excavation, backfilling of void to 

grade with approved material, and compaction. 

 

MP304 Remove Fire 

Hydrant 

ea Removal and disposal of existing fire hydrant as shown on the Drawings. 

Includes unclassified excavation, dewatering, disconnection and protection of 

existing piping, removal of thrust blocks where present, backfill to grade, 

compaction, load, haul, lawful disposal or salvaging of removed fire hydrant 

and other related materials, associated disposal fees, handling of all active 

water flows, and landscape surface restoration (top soil, grassed areas, 

sprinkler systems, plants, mulch, rock, etc.).  

 

MP305 Remove Water 

Meter Box and 

Assembly 

ea Removal and disposal of existing meter box and assembly complete, as 

shown on the Drawings. Includes unclassified excavation, dewatering, 

disconnection and protection of existing piping, locating and shutting off corp 

stop at main, backfill to grade, compaction, load, haul, lawful disposal or 

salvaging of meter and other removed materials, associated disposal fees, 

handling of all active water flows, and landscape surface restoration (top soil, 

grassed areas, sprinkler systems, plants, mulch, rock, etc.).  

 

MP308 Relocate Water 

Meter Box and 

Assembly 

ea Relocation of existing meter box and assembly complete, as shown on the 

Drawings. Includes unclassified excavation, dewatering, disconnection and 

protection of existing piping, backfill to grade, compaction, load, haul, 

installation of meter box and assembly in new location including connections 

to water service line, all required fittings, handling of all active water flows, 

adjusting to final grade, and landscape surface restoration (top soil, grassed 

areas, sprinkler systems, plants, mulch, rock, etc.).  
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MP309 Plug and Block 

Water Line 

ea Locating of existing pipe, unclassified excavation, dewatering, removal of 

thrust blocks where present, cutting of pipe, plugging the end of the existing 

pipe with a leak-proof fitting assembly, thrust restraint, backfill to grade, 

compaction, marking end of pipe (where specified), and handling of all active 

water flows. 

 

MP310 Plug Abandoned 

Water Line 

ea Locating of existing pipe, unclassified excavation, dewatering, removal of 

thrust blocks where present, cutting of pipe, plugging the end of the existing 

pipe with a leak-proof fitting assembly, backfill to grade, and compaction. 
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MP311 New Water Line lf Piping of the type, size and class shown on the Drawings. No classification of 

excavated materials shall be made, and excavation shall include the removal 

and subsequent handling of all earth, shale, loose or cemented gravel, loose 

rock, solid rock, or other materials of whatever nature excavated or 

otherwise removed in the performance of the project work, dewatering, 

trench safety measures, lawful disposal of excess material, backfill to grade, 

compaction, foundation sand, pipe bedding, fittings (tees, bends, reducers, 

sleeves, couplings, etc.), corrosion protection (bolts, polywrap, etc. - as 

specified), marking tape, tracer wire when required, thrust restraint, grade 

controls, all necessary pothole investigation of existing utilities to 

predetermine any conflicts with other utilities or structures (horizontal or 

vertical), coordination with Engineer for resolution of predetermined 

conflicts, flushing, pressure testing, correction of any material or installation-

related defect, disinfection, high chlorine removal, and restoration of 

miscellaneous improvements damaged as a result of completing this item. 

No payment will be 

given for the relaying 

of pipe that could 

have been avoided 

through potholing 

and conflict resolution 

with the Engineer, nor 

for the laying of pipe 

out of sequence. 

Making adjustments 

to other pipes or 

structures in conflict 

will only be allowed if 

pipe grade 

adjustments to the 

new pipe cannot be 

made. 

 

Removal of pavement, 

installation of 

imported backfill (if 

required), and 

installation of new 

pavement section is 

paid for under 

separate items. 
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MP312 Water Line 

Connection (Cut-

In) 

ea Installation of water line connection complete as shown on the Drawings. 

Includes unclassified excavation, dewatering, backfill to grade, compaction, 

cutting of pipe, installing tee, couplings and other required pipe and fittings 

to make a leak-proof connection, foundation sand, corrosion protection, 

thrust restraint, handling of all active water flows, and restoration of 

miscellaneous improvements damaged as a result of completing this item. 

Valve near connection 

and concrete collar is 

paid for under 

separate valve item. 

MP314 New Water Line 

Loop 

ea Looping of water line. Includes piping, bends, fittings, and thrust restraint as 

specified in the Drawings, excavation, dewatering, trench safety measures, 

cutting of pipe, lawful disposal of excess material, backfill to grade, 

compaction, foundation sand, pipe bedding, corrosion protection, tracer wire 

when required, grade controls, all necessary pothole investigation of existing 

utilities to determine conflicts, coordination with Engineer for resolution of 

conflicts, and restoration of miscellaneous improvements damaged as a 

result of completing this item. 

 

MP315 New Water 

Service Line 

lf Piping of the type, size and class shown on the Drawings. No classification of 

excavated materials shall be made, and excavation shall include the removal 

and subsequent handling of all earth, shale, loose or cemented gravel, loose 

rock, solid rock, or other materials of whatever nature excavated or 

otherwise removed in the performance of the project work, dewatering, 

trench safety measures, lawful disposal of excess material, backfill to grade, 

compaction, foundation sand, pipe bedding, fittings, couplings, connection to 

meter assembly, corrosion protection, tracer wire when required, grade 

controls, all necessary pothole investigation of existing utilities to 

predetermine any conflicts with other utilities or structures (horizontal or 

vertical), coordination with Engineer for resolution of predetermined 

conflicts, flushing, correction of any material or installation-related defect, 

disinfection, high chlorine removal, and restoration of miscellaneous 

improvements damaged as a result of completing this item. 

Removal of pavement, 

installation of 

imported backfill (if 

required), and 

installation of new 

pavement section is 

paid for under 

separate items. 
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MP316 Water Service 

Line Connection 

(to Main) 

ea Connection of water service line to water main complete as shown on the 

Drawings. Includes unclassified excavation, dewatering, backfill to grade, 

compaction, tapping of water main, saddle where applicable, fittings required 

to make a leak-proof connection, foundation sand, corrosion protection, 

handling of all active water flows, and restoration of miscellaneous 

improvements damaged as a result of completing this item. 

 

MP319 New Water Valve ea Installation of new water valve of the type, size, and class shown in the 

Drawings, unclassified excavation, dewatering, backfill to grade, compaction, 

foundation sand, fittings, corrosion protection, thrust restraint, adjusting to 

finish grade, and restoration of miscellaneous improvements damaged as a 

result of completing this item. 

 

MP320 New Fire 

Hydrant with 

Auxiliary Valve 

ea Installation of new fire hydrant with main line tee, auxiliary line, and valve as 

shown on the Drawings. Includes unclassified excavation, dewatering, lawful 

disposal of excess material, backfill to grade, compaction, foundation sand, 

valve box and lid, fittings, corrosion protection, thrust restraint, adjusting to 

final grade, handling of all active water flows, and landscape surface 

restoration (top soil, grassed areas, sprinkler systems, plants, mulch, rock, 

etc.).  

Raising auxiliary valve 

to grade with 

concrete collar paid 

for under a separate 

item. 

MP322 New Water 

Meter Box and 

Assembly 

ea Installation of new meter box and assembly complete as shown on the 

Drawings. Includes unclassified excavation, dewatering, backfill to grade, 

compaction, connections to water service line and meter assembly, meter 

box and lid as specified, all required fittings, valves, handling of all active 

water flows, adjusting to final grade, and landscape surface restoration (top 

soil, grassed areas, sprinkler systems, plants, mulch, rock, etc.).  

Meter Furnished by 

City, Curb markers 

MP400 Remove 

Secondary Water 

Line 

lf Removal and disposal of existing piping of the type, size and class shown on 

the Drawings. Includes unclassified excavation, dewatering, cutting of pipe, 

removal of thrust blocks where present, backfill to grade, compaction, load, 

haul, lawful disposal of removed piping and other related materials, 

associated disposal fees, and handling of all active water flows. 
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MP403 Remove 

Secondary Water 

Meter Box and 

Assembly 

ea Removal and disposal of existing meter box and assembly complete, as 

shown on the Drawings. Includes unclassified excavation, dewatering, 

disconnection and protection of existing piping, locating and shutting off corp 

stop at main, backfill to grade, compaction, load, haul, lawful disposal or 

salvaging of meter and other removed materials, associated disposal fees, 

handling of all active water flows, and landscape surface restoration (top soil, 

grassed areas, sprinkler systems, plants, mulch, rock, etc.).  

 

MP500 Clear and Grub 

Site 

ac Clearing and grubbing of area as shown on the Drawings. Includes removal 

and lawful disposal of vegetation and organic material including sod, weeds, 

grasses, bushes, stumps, shrubs and small trees including the root ball; dust 

control, removal, haul and disposal of any garbage and debris. 

Small trees are 

defined as 6" or less in 

diameter as measured 

at 3' above the 

adjacent ground 

surface. 

MP501 Remove Existing 

Tree 

ea Removal of tree and stump to a depth of not less than 3 feet below the 

finished grade as shown on the Drawings. Includes lawful disposal of tree 

branches, roots, limbs, trunk and rootball, backfill, protection of existing 

utilities (overhead and underground) and restoration of miscellaneous 

improvements damaged (including sprinkler, topsoil, and sod restoration). 

Greater than 6" in 

diameter as measured 

at 3' above the 

adjacent ground 

surface. Removal of 

trees with a diameter 

of 6" or less shall be 

included in the 

clearing and grubbing 

item.  

MP502 Excavation ls Site excavation to grade as shown on the Drawings. No classification of 

excavated materials shall be made, and excavation shall include the removal 

and subsequent handling of all water, earth, shale, loose or cemented gravel, 

loose rock, solid rock, or other materials of whatever nature excavated or 

otherwise removed in the performance of the work. Includes grade controls, 

excavation, stockpiling, loading, and hauling of on site materials; grading to 

subgrade or final elevations, compaction, and dust control.  
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MP503 Remove Excess 

Material 

cy Removal and disposal or relocation of excess material. No classification of 

excavated materials shall be made. Includes loading and unloading, hauling, 

stockpiling, lawful disposal of excavated materials, and disposal fees.  

 

MP504 Import Fill 

Material 

ton Importing and placement of fill material to grade at site as shown on the 

Drawings. Includes loading and unloading, hauling, stockpiling, grade 

controls, grading, compaction, and dust control. 

 

MP505 Import Trench 

Backfill 

ton Importing and placement of backfill material in utility trenches as directed by 

the Engineer. Includes loading and unloading, hauling, stockpiling, backfill to 

grade, compacting, trench safety measures, and dust control. 

 

MP506 Flowable Fill cy Importing and placement of flowable fill material as listed in the Bidding 

Schedule and shown on the Drawings or as directed by the Engineer. Includes 

placement of material, distribution of materials to fill all voids, and trench 

safety measures. 

 

MP600 Saw Cut Asphalt lf Saw cutting of existing asphalt up to 6" thick as shown on the Drawings. 

Includes utility locating and protection, saw cutting, and water. 

Thicknesses greater 

than 6” shall be paid 

based on proportional 

thickness, calculated 

by dividing the unit 

price by 6” to get a 

$/in depth cost, then 

multiplying by the 

actual thickness cut. 

MP601 Saw Cut 

Concrete 

lf Saw cutting of existing concrete as shown on the Drawings. Includes utility 

locating and protection, saw cutting, and water. 
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MP602 Remove Asphalt sf Asphalt removal as shown on the Drawings. Includes removal of existing 

asphalt including concrete collars where present, loading, haul, and lawful 

disposal. 

See Bidding Schedule 

and/or Drawings for 

approximate 

thickness. 

Saw cutting is paid for 

under a separate 

item. 

MP603 Remove 

Concrete 

Flatwork 

sf Concrete flatwork removal as shown on the Drawings. Includes removal of 

existing concrete, loading, haul, and lawful disposal. 

Saw cutting is paid for 

under a separate 

item. 

MP604 Remove Curb 

and Gutter 

lf Concrete curb and gutter removal as shown on the Drawings. Includes saw 

cutting, removal of existing curb and gutter sections, loading, haul, and lawful 

disposal. 

Saw cutting is paid for 

under a separate 

item. 

MP613 Raise Manhole / 

Valve / Utility 

Box / Monument 

to Grade with 

Concrete Collar 

ea Raising manholes, valves, boxes and/or monuments to grade as shown on the 

Drawings. Includes removal and lawful disposal of asphalt and cover material, 

excavation, cleaning out of any excess material inside manhole, valve, box, or 

monument; backfill, compaction, saw cutting edge of asphalt for concrete 

collar, grade rings, replacement of removed items to finished grade, 

constructing concrete collar, protection, and traffic control until concrete has 

had suitable time to cure. Monuments to be reestablished by a licensed 

surveyor including any recordation fees. 

 

MP616 Granular Borrow 

(GB) 

ton Importing and placement of granular borrow to the thicknesses specified in 

the Bidding Schedule and as shown on the Drawings. Includes loading and 

unloading, hauling, stockpiling, grade controls, grading, compaction, and dust 

control. 

 

MP617 Untreated Base 

Course (UTBC) 

ton Importing and placement of untreated base course to the thicknesses 

specified in the Bidding Schedule and as shown on the Drawings. Includes 

loading and unloading, hauling, stockpiling, grade controls, rough and fine 

grading, rolling, compaction, and dust control. 

UTBC removed for 

final paving shall be 

salvaged to the 

Owner unless 

otherwise authorized. 
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MP618 Hot Mix Asphalt 

(HMA) 

ton Importing and placement of hot mix asphalt to the thicknesses specified in 

the Bidding Schedule and as shown on the Drawings. Includes cleaning of 

areas adjacent to paving prior to placement of asphalt, required tack along 

the edge of the adjacent asphalt and concrete, fine grading of base material 

prior to placement of pavement, loading and unloading, hauling, grade 

controls, providing smooth paving surface and transitions for vehicular traffic, 

rolling, and compaction. 

 

MP620 HMA Leveling 

Course 

ton Importing and placement of hot mix asphalt leveling course as shown on the 

Drawings. Includes cleaning of underlying pavement areas, measurement and 

documentation of existing striping, required tack coat on existing asphalt and 

concrete surfaces, loading and unloading, hauling, grade controls, filling of 

settled, damaged, or low areas in the pavement, rolling and compaction to 

provide a smooth surface in preparation for final pavement treatment.  

 

MP626 New Traffic 

Striping 

lf Installation and placement of permanent traffic striping paint (with reflective 

beads) of the width specified in the Bidding Schedule and shown in the 

Drawings. Includes installing control points or markings to relocate previous 

striping, and marking / laying out of striping plan for new striping. 

Includes two 

applications a 

minimum of 14 days 

apart. 

All work must 

conform to the 

current edition of the 

MUTCD Standards. 

MP627 New Traffic 

Pavement 

Markings 

ea Installation and placement of permanent traffic pavement markings (with 

reflective beads) as specified in the Bidding Schedule and shown in the 

Drawings. Includes installing control points or markings to relocate previous 

pavement markings, and marking / lay out of new pavement markings. 

Includes two 

applications a 

minimum of 14 days 

apart. 

All work must 

conform to the 

current edition of the 

MUTCD Standards. 
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MP632 New Concrete 

Curb and Gutter 

lf Installation and placement of concrete curb and gutter as specified in the 

Bidding Schedule and shown in the Drawings. Includes excavation, forming, 

expansion and control joints, fiber reinforcement if required, drop-downs for 

driveways and pedestrian ramps, flares around inlet boxes, finishing, 

protection of concrete while curing, curing compound, backfill behind curb, 

landscape restoration, and repair of any damaged improvements. 

Measured in the field 

along the top back of 

curb following 

construction. 

Engineer must be 

allowed to inspect 

curb string line or 

forms before casting 

of curb and gutter. 

UTBC is paid for under 

a separate item. 

MP633 New Concrete 

Flatwork 

sf Installation and placement of concrete flatwork with thickness as specified in 

the Bidding Schedule and shown in the Drawings. Includes excavation, 

forming, expansion and control joints, fiber reinforcement if required, 

finishing, protection of concrete while curing, curing compound, backfill, 

landscape restoration, and repair of any damaged improvements. 

UTBC is paid for under 

a separate item. 

Sidewalk through 

pedestrian access 

ramps will be paid for 

under a separate 

item. 
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MP634u New Concrete 

Pedestrian 

Access Ramp 

ea Installation and placement of concrete pedestrian access ramp as specified in 

the Bidding Schedule and shown in the Drawings. Includes excavation, 

forming, expansion and control joints, fiber reinforcement if required, 

compliance with all ADA requirements, curb wall at back of ramp if required, 

finishing, protection of concrete while curing, curing compound, backfill, 

landscape restoration, and repair of any damaged improvements. 

The curb and gutter 

will be measured 

through the 

pedestrian access 

ramp area and is not 

part of this bid item. 

The pedestrian access 

ramp includes all 

concrete in the 

parkstrip (if present) 

and the sidewalk area 

where it slopes down 

from sidewalk joint. 

UTBC is paid for under 

a separate item. 

MP637 Remove 

Pavement 

Striping 

ls Removal of pavement striping as specified in the drawings will be by covering 

the existing striping with an emulsion cover. Includes sweeping, weed 

removal, and complete cleaning of asphalt surface prior to application, 

covering of all concrete collars on utilities and survey monuments (to match 

size and shape of concrete collar), removing of covers on utilities and survey 

monuments, sweeping of gutters, and cleaning of any emulsion overcoat 

from gutters following application. 

 

MP702 New Tree ea Planting of new tree of the type and size listed in the Bidding Schedule and as 

shown on the Drawings. Includes excavation, tree aeration/foundation 

material around root ball, fertilization, backfill, tree installation and 

restoration of surrounding improvements. 
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MP704 New Sprinkler 

System 

ls Installation of new sprinkler system as specified in the Drawings. Includes 

connection to existing lines as required, excavation, foundation material, 

backfill to grade, compaction, grading, furnishing and installing of new 

sprinkler lines, heads, valves, fittings, wire, clocks, boxes and testing of 

system for functional operation. 

 

MP705 Topsoil cy Importing and placement of top soil to grade at site as shown on the 

Drawings. Includes loading and unloading, hauling, stockpiling, site 

preparation, grade controls, grading, compaction, and dust control. 

 

MP708 Sod sf Turf sod installed on properly prepared topsoil, fertilization, and watering of 

sod until established. Includes compliance with the planting maintenance 

specification. 

 

MP712u Sod Landscape 

Restoration 

ls Restoration of turf sod landscaping. Includes repair of existing sprinkler 

system and installation of new sprinklers with testing for functional 

operation, site preparation, importing and installation of 4" thick topsoil to 

grade, compaction, installation of sod, fertilization, and watering of sod until 

established. Includes compliance with the planting maintenance 

specification. 

Sod that is 

determined to have 

died and will not 

recover (prior to the 

owner taking 

responsibility for the 

sod), will be replaced 

by the contractor at 

their cost. 

MP806 Remove Existing 

Fence 

lf Removal of existing fence as listed in the Bidding Schedule and shown on the 

Drawings. Includes lawful removal and disposal of fencing wire, fabric, 

webbing, slats, panels, rails, framing, posts, gates, foundation concrete, 

excavation, backfill, installation of post (if necessary) at the end of the 

removed section leaving the remaining fencing in good, functioning 

condition, and surface restoration. 

MP806 
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MP808 New Fence lf Supplying and installation of new fence of the type and size listed in the 

Bidding Schedule and shown on the Drawings. Includes excavation, new fence 

installation, wire, fabric, webbing, slats, panels, rails, framing, posts, 

foundation concrete, aesthetically and structurally sound connection(s) to 

existing fencing, backfill, and surface restoration. 

Gates are paid under 

a separate bid item. 

 

Contractor to 

coordinate fencing 

installation with 

property owner(s) and 

provide adequate 

temporary fencing to 

protect and contain 

livestock (if present). 

MP809 New Gate ea Supplying and installation of new fence gate of the type and size listed in the 

Bidding Schedule and shown on the Drawings. Includes excavation, new gate 

installation, wire, fabric, webbing, slats, panels, frame, posts, foundation 

concrete, aesthetically and structurally sound connection(s) to existing 

fencing, backfill, and surface restoration. 

 

MP812 Conduit (Open 

Cut) 

lf Conduit of the type, size and class listed in the Bidding Schedule and shown 

on the Drawings. No classification of excavated materials shall be made, and 

excavation shall include the removal and subsequent handling of all earth, 

shale, loose or cemented gravel, loose rock, solid rock, or other materials of 

whatever nature excavated or otherwise removed in the performance of the 

project work, dewatering, trench safety measures, lawful disposal of excess 

material, backfill to grade, compaction, foundation sand, pipe bedding, 

fittings, fusing, corrosion protection, marking tape, tracer wire when 

required, grade controls, all necessary pothole investigation of existing 

utilities to predetermine any conflicts with other utilities or structures 

(horizontal or vertical), coordination with Engineer for resolution of 

predetermined conflicts, cleaning, correction of any material or installation-

related defect, and restoration of miscellaneous improvements damaged as a 

result of completing this item. 

Removal of pavement, 

installation of 

imported backfill (if 

required), and 

installation of new 

pavement section is 

paid for under 

separate items. 
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MP815 Bored Pipe lf Bored piping of the type, size, and class listed in the Bidding Schedule and 

shown on the Drawings. Includes locating and protecting existing structures, 

utilities, and property, site preparation, excavation, dewatering, and backfill 

of pits, trench safety measures, installation and maintenance of boring 

equipment and pipe leading-edge cutting ring(s), pipe installation, jointing, 

and/or welding, post construction TV inspection, leakage testing, cleaning, 

and surface restoration.  

 

MP816 Pipe Casing 

(Open Cut) 

lf Open cut pipe casing of the type, size and class listed in the Bidding Schedule 

and shown on the Drawings. No classification of excavated materials shall be 

made, and excavation shall include the removal and subsequent handling of 

all earth, shale, loose or cemented gravel, loose rock, solid rock, or other 

materials of whatever nature excavated or otherwise removed in the 

performance of the project work, dewatering, trench safety measures, lawful 

disposal of excess material, backfill to grade, compaction, foundation sand, 

pipe bedding, fittings, fusing, jointing, and/or welding, corrosion protection, 

marking tape, tracer wire when required, grade controls, all necessary 

pothole investigation of existing utilities to predetermine any conflicts with 

other utilities or structures (horizontal or vertical), coordination with 

Engineer for resolution of predetermined conflicts, cleaning, correction of 

any material or installation-related defect, and restoration of miscellaneous 

improvements damaged as a result of completing this item. 
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MP822 Install Conduit 

Sweeping Bend 

ea Sweeping bend of the type, size and class listed in the Bidding Schedule and 

shown on the Drawings. No classification of excavated materials shall be 

made, and excavation shall include the removal and subsequent handling of 

all earth, shale, loose or cemented gravel, loose rock, solid rock, or other 

materials of whatever nature excavated or otherwise removed in the 

performance of the project work, dewatering, trench safety measures, lawful 

disposal of excess material, backfill to grade, compaction, foundation sand, 

fusing, corrosion protection, marking tape, tracer wire when required, grade 

controls, all necessary pothole investigation of existing utilities to 

predetermine any conflicts with other utilities or structures (horizontal or 

vertical), coordination with Engineer for resolution of predetermined 

conflicts, cleaning, correction of any material or installation-related defect, 

and restoration of miscellaneous improvements damaged as a result of 

completing this item. 

 

MP850a Furnish and 

Install Bollard 

ea Place and form rebar in correct location and to city specifications. No 

classification of excavated materials in preparation for the concrete base shall 

be made, and excavation shall include the removal and subsequent handling 

of all water, earth, shale, loose or cemented gravel, loose rock, solid rock, or 

other materials of whatever nature excavated or otherwise removed in the 

performance of the project work, dewatering, trench safety measures, lawful 

disposal of excess material, backfill to grade, and compaction. The pouring of 

the concrete base and the covered sleeve are included in this bid item. 

 

MP851a Temporary 

Fencing 

ls Installation of fence posts and fencing fabric, poles / rails or panels as 

specified in the land owner or per the manufacturer’s recommendations (as 

the case may be) to maintain a secure location as the permanent fencing will 

be removed during construction. 
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MP900 Demolish 

Building 

ls Demolition and disposal of existing building structure as shown on the 

Drawings. Includes state and local demolition permits, asbestos testing, 

unclassified excavation, dewatering, disconnection and protection of existing 

utility services or any portions of the building to remain, lawful removal and 

disposal of entire structure including foundations, slabs, walls, roof, and 

other building materials, backfill to grade and compaction of excavated area 

to grade, load, haul, associated disposal fees, and property owner 

coordination. 

If asbestos is 

encountered during 

testing, remediation 

will be performed 

separately. 
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