



ADDENDUM # 1
Washington Terrace 2024 Street Maintenance

The following changes are hereby made to the Contract Documents for the above referenced Project:

- **Due to the lack of availability, Type I slurry has been removed from the bid schedule and all slurry will be Type II, per the specification provided in the bid documents (Part 2 Products).**

The attached Bid Schedule will replace the Bid Schedule and of the original Bid Documents.

This Addendum is hereby attached to and made part of the Bidding Documents and each Bidder shall acknowledge receipt of this Addendum on the Bid Form.

Project Engineer:



Shane Taggart, P.E.
Jones & Associates
6080 Fashion Point Drive
South Ogden, UT 84405
www.jonescivil.com

**BID SCHEDULE
WASHINGTON TERRACE CITY
2024 STREET MAINTENANCE PROJECT**

CONTRACTOR: _____

BASE BID

Item #	M&P Reference*	Bid Item Description	Estimated Quantity	Unit	Unit Price**	Bid Price
GENERAL						
1	MP001	Mobilization	1	ls	\$	\$
2	MP005	Traffic Control	1	ls	\$	\$
3	MP610	Subgrade Soft Spot Repair	170	cy	\$	\$
600 WEST CONSTRUCTION						
4	MP606	Pulverize Existing Asphalt	740	sy	\$	\$
5	MP609	Pre-Lower Manhole	3	ea	\$	\$
6	MP609	Pre-Lower Valve	2	ea	\$	\$
7	MP613	Raise Manhole w/ Concrete Collar	3	ea	\$	\$
8	MP613	Raise Valve w/ Concrete Collar	2	ea	\$	\$
9	MP618	Hot Mix Asphalt (HMA)	145	ton	\$	\$
SURFACE TREATMENT						
10	MP623	Slurry Seal Type II (Parking Lots)	300	sy	\$	\$
11	MP623	Slurry Seal Type II (Roads)	48,000	sy		
TRAFFIC STRIPING						
12	MP626	New 4" Solid White	17,500	lf	\$	\$
13	MP626	New 4" Skipped White	9,000	lf	\$	\$
14	MP626	New 4" Solid Double Yellow	13,500	lf	\$	\$
15	MP626	New 4" Skipped Yellow	8,500	lf	\$	\$
16	MP626	New "Zebra" Cross Walk	300	lf	\$	\$
17	MP626	New "Parallel" Cross Walk	4,500	lf	\$	\$
18	MP627	New Traffic Markings (Arrows)	103	ea	\$	\$
19	MP627	New Traffic Markings (Words)	15	ea		
20	MP626	Parking Lot Striping	5,750	lf	\$	\$

Total Base Bid (Items# 1-20): \$ _____