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A D D E N D U M  N O .  1  
 

STORM DRAIN CROSSING OF RAILROAD AT 1325 WEST 
 

PLEASANT VIEW CITY, UTAH 
 

January 8, 2026 
 

 
The following changes are hereby made to the Bidding Documents for the above referenced project: 
 

1. Attached are the pre-bid meeting notes and sign-in sheet.   

2. Revised Document 00 41 23 Bid Form, Section 01 11 01 Measurement and Payment, and plan 
sheets 4 and 6 are attached. Bidders shall use the revised Bid Form when submitting their bids. 
Bids received using previous Bid Form may be deemed non-responsive.  

3. Track monitoring will be provided and paid for by the Owner. Contractor shall coordinate with 
Owner to ensure appropriate monitoring can be completed. A minimum 72 hours notice is 
required prior to needing survey. 

4. Estimated base flow through existing storm drain is 1.2-1.5 cfs. Owner will try to manage any 
storm flows using the head gate at detention pond control structure. Storm flows could be 3-4 
times the base flow. 

5. Native material may be used for backfill only (appropriate bedding and pipe zone material is 
required). Compaction shall be 90-92% modified proctor. Compaction testing upon request of 
the Engineer.   

6. All reinforced concrete pipe shall be Class III. 

7. The access road placed on the Goe Goe Pharmaceuticals/Ocean Star International property 
must be removed after project completion and site restored to original condition.  

8. Clean excess material may be disposed of at the old Evergreen detention ponds located at about 
1325 W and Pleasant View Dr. 

This Addendum is hereby attached to and made part of the Bidding Documents.  Bidder shall 
acknowledge receipt of this Addendum in their Bid. 

 
 
  
 
 Dana Q. Shuler, P.E. 
 Jones & Associates Consulting Engineers 

 
 
Attachments:  Pre-bid sign in sheet and notes 

Document 00 41 23 Bid Form  
Section 01 11 01 Measurement and Payment 
Plan Sheets 4 and 6 

01/08/2026 
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PRE-BID MEETING SUMMARY 

Project:  Pleasant View City – Storm Drain Crossing of Railroad at 1325 W 

Date:    January 6, 2026  Time:  1:00 pm 

Location: Pleasant View Public Works Bldg and site 

1. Attendance Roll & Introductions: 

2. Schedule  

a. Questions deadline:  Friday, January 9, noon 

b. Bids due:  Thursday, January 15, 11:00, PV City Hall 

3. Project Description 

a. UPRR Permit – included in Project Manual 

b. Work plan – awarded Contractor to work with Engineer to complete work plan 

submission items 

4. Access 

a. Goe Goe property – On the West side of the tracks, access easement, expect wet 

conditions  

b. City property – On the East side of the tracks, gravel area available for staging, may see 

construction activity on neighboring site 

5. Traffic control / safety and access during construction – low pedestrian activity in winter months 

but expect pedestrian activity at park as temperatures warm up 

6. Construction Schedule:  45 days  

a. NTP based on railroad work plan approval and flagging schedule -10 days of flagging and 

observation paid for by the city 

7. Water for construction:   

a. provided by City (across US 89 near church) –meter from city, water free of charge 

b. Bona Vista (closer to site) – meter from Bona Vista, water usage fees may apply 

8. Inspections:  RailPros, City 

9. Critical project coordination items 

a. Detention pond – Gate for the detention pond can temporarily hold back some flow  

b. Active water flow  

i. East of tracks – flows will vary with detention pond release, a bypass pipe will 

continue to flow even if detention pond gate is shut 
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ii. West of Tracks – open ditch flow to south will need to be maintained around 

bore pit.   

c. EK Bailey site development- Gravel area to the east of the tracks. No current activity on 

the property but construction may start at any time. Ownership may change but a 

construction easement on the gravel area will be maintained.  

d. Expect groundwater  

e. Potholing for fiber location on West side was not done at exact crossing location.  

Contractor to confirm fiber location.  

10. Proposed Addendum 

a. Add Alternate bid item(s) 

i. 36” steel pipe (5/8”) by pipe ramming or jack and bore 

b. Variance for alternate material and method will be handled through work plan 

11. Questions asked during Pre-Bid Meeting (See Addendum #1 for Responses): 

a. Who will provide/pay for track monitoring and how much track monitoring will be 

required? 

b. What are the approximate flows from the east side of tracks? 

c. Will the road constructed on the Goe Goe property remain or be dismantled after the 

project?   

d. Can native fill be used?  

e. Bid schedule does not match measurement and payment 
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DOCUMENT 00 41 23 

BID FORM 

 

STORM DRAIN CROSSING OF RAILROAD AT 1325 WEST 
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ARTICLE 1 – BID RECIPIENT 

1.01 This Bid is submitted to: 

Pleasant View City  

520 West Elberta Dr.  

Pleasant View, UT 84414 

1.02 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement 

with Owner in the form included in the Bidding Documents to perform all Work as specified or 

indicated in the Bidding Documents for the prices and within the times indicated in this Bid and 

in accordance with the other terms and conditions of the Bidding Documents. 

ARTICLE 2 – BIDDER’S ACKNOWLEDGEMENTS 

2.01 Bidder accepts all of the terms and conditions of the Instructions to Bidders, including without 

limitation those dealing with the disposition of Bid security.  This Bid will remain subject to 

acceptance for 60 days after the Bid opening, or for such longer period of time that Bidder may 

agree to in writing upon request of Owner. 

ARTICLE 3 – BIDDER’S REPRESENTATIONS 

3.01 In submitting this Bid, Bidder represents that: 

A. Bidder has examined and carefully studied the Bidding Documents, and any data and 

reference items identified in the Bidding Documents, and hereby acknowledges receipt of 

the following Addenda: 

Addendum No.  Addendum, Date 

   

   

   

   

B. Bidder has visited the Site, conducted a thorough, alert visual examination of the Site and 

adjacent areas, and become familiar with and satisfied itself as to the general, local, and Site 

conditions that may affect cost, progress, and performance of the Work. 

C. Bidder is familiar with and has satisfied itself as to all Laws and Regulations that may affect 

cost, progress, and performance of the Work. 

D. Bidder has carefully studied all: (1) reports of explorations and tests of subsurface conditions 

at or adjacent to the Site and all drawings of physical conditions relating to existing surface 

or subsurface structures at the Site that have been identified in the Supplementary 

Conditions, especially with respect to Technical Data in such reports and drawings, and (2) 

reports and drawings relating to Hazardous Environmental Conditions, if any, at or adjacent 

to the Site that have been identified in the Supplementary Conditions, especially with respect 

to Technical Data in such reports and drawings. 



BID FORM  00 41 23 

Addendum #1 (01/08/2026) Page 3 of 8  

E. Bidder has considered the information known to Bidder itself; information commonly known 

to contractors doing business in the locality of the Site; information and observations 

obtained from visits to the Site; the Bidding Documents; and any Site-related reports and 

drawings identified in the Bidding Documents, with respect to the effect of such information, 

observations, and documents on (1) the cost, progress, and performance of the Work; (2) 

the means, methods, techniques, sequences, and procedures of construction to be employed 

by Bidder; and (3) Bidder’s safety precautions and programs. 

F. Bidder agrees, based on the information and observations referred to in the preceding 

paragraph, that no further examinations, investigations, explorations, tests, studies, or data 

are necessary for the determination of this Bid for performance of the Work at the price bid 

and within the times required, and in accordance with the other terms and conditions of the 

Bidding Documents. 

G. Bidder is aware of the general nature of work to be performed by Owner and others at the 

Site that relates to the Work as indicated in the Bidding Documents. 

H. Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies 

that Bidder has discovered in the Bidding Documents and confirms that the written 

resolution thereof by Engineer is acceptable to Bidder. 

I. The Bidding Documents are generally sufficient to indicate and convey understanding of all 

terms and conditions for the performance and furnishing of the Work. 

J. The submission of this Bid constitutes an incontrovertible representation by Bidder that 

Bidder has complied with every requirement of this Article, and that without exception the 

Bid and all prices in the Bid are premised upon performing and furnishing the Work required 

by the Bidding Documents. 

ARTICLE 4 – BIDDER’S CERTIFICATION 

4.01 Bidder certifies that: 

A. This Bid is genuine and not made in the interest of or on behalf of any undisclosed individual 

or entity and is not submitted in conformity with any collusive agreement or rules of any 

group, association, organization, or corporation; 

B. Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false or 

sham Bid; 

C. Bidder has not solicited or induced any individual or entity to refrain from bidding; and 

D. Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing 

for the Contract.  For the purposes of this Paragraph 4.01.D: 

1. “corrupt practice” means the offering, giving, receiving, or soliciting of any thing of value 

likely to influence the action of a public official in the bidding process; 

2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to 

influence the bidding process to the detriment of Owner, (b) to establish bid prices at 
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artificial non-competitive levels, or (c) to deprive Owner of the benefits of free and open 

competition; 

3. “collusive practice” means a scheme or arrangement between two or more Bidders, 

with or without the knowledge of Owner, a purpose of which is to establish bid prices 

at artificial, non-competitive levels; and 

4. “coercive practice” means harming or threatening to harm, directly or indirectly, 

persons or their property to influence their participation in the bidding process or affect 

the e execution of the Contract. 

ARTICLE 5 – BASIS OF BID 

5.01 Bidder will complete the Work in accordance with the Contract Documents for the following 

price(s): 

 

Bid Schedule on following page(s) 
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BID SCHEDULE 

PLEASANT VIEW CITY 

STORM DRAIN CROSSING OF RAILROAD AT 1325 WEST 

 

CONTRACTOR: _____________________________________________ 

 

BASE BID 

 

Item # Bid Item Description Estimated 

Quantity 
Unit Bid Unit  

Price** 
Bid Price 

1 Mobilization 1 ls $ $ 

2 Prepare and implement BMPs 1 ls $ $ 

3 Provide trench safety 1 ls $ $ 

4 Dewatering 1 ls $ $ 

5 Bypass Piping/Pumping 1 ls $ $ 

6 Pothole in advance 2 ea $ $ 

7 UPRR Work Plan Coordination 

with Owner/Engineer 

1 ls $ $ 

8 Provide temporary driveway and 

restoration on Goe Goe property 

1 ls $ $ 

9 Furnish and install 36" Welded 

Steel Pipe by jack and bore or pipe 

ramming 

91 lf $ $ 

10 Furnish and install 36" RCP by 

open cut 

21 lf $ $ 

11 Furnish and install 18" RCP by 

open cut 

43 lf $ $ 

12 Furnish and install 15" RCP by 

open cut 

15 lf $ $ 

13 Connect to existing 36" RCP 1 ea $ $ 

14 Furnish and install 18" sloped end 

treatment with trash rack 

2 ea $ $ 

15 Furnish and install 8' diameter 

storm drain manhole 

1 ea $ $ 

16 Furnish and install 6' diameter 

storm drain manhole 

1 ea $ $ 

17 Furnish and install 5'x5' bubble up 

box 

1 ea $ $ 

18 Furnish and install rip rap, D50=8" 6.5 cy $ $ 

19 Abandon existing 24" RCP in place 

(inside UPRR ROW) 

1 ls $ $ 
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Item # Bid Item Description Estimated 

Quantity 
Unit Bid Unit  

Price** 
Bid Price 

20 Fill existing ditch (inside UPRR 

ROW) 

100 cy $ $ 

21 Remove and dispose of existing 

culvert 

2 ea $ $ 

21  Abandon existing 24" RCP in place 

(inside UPRR ROW) and fill with 

controlled low strength material 

1 ea $ $ 

22 Remove and dispose of existing 

3'x3' box (outside UPRR ROW) 

1 ea $ $ 

23 Remove and dispose of existing 

36" storm drain pipe (concrete) 

8 lf $ $ 

24 Remove and dispose of existing 

24" storm drain pipe (concrete) 

8 lf $ $ 

25 Remove and dispose of existing 

18" storm drain pipe (concrete) 

37 lf $ $ 

26 Remove and dispose of existing 

15" storm drain pipe (plastic) 

15 lf $ $ 

27 Remove and dispose of existing 

36" end section 

1 ea $ $ 

 

Total Base Bid (Items 1-27): $_______________________ 

*To go directly to Measurement and Payment click here.  

**Unit Price shall contain no more than 2 decimal points (e.g., $0.00) 

Bidder acknowledges that (1) each Bid Unit Price includes an amount considered by Bidder to be adequate 

to cover Contractor’s overhead and profit for each separately identified item, and (2) estimated quantities 

are not guaranteed, and are solely for the purpose of comparison of Bids, and final payment for all unit 

price Bid items will be based on actual quantities, determined as provided in the Contract Documents.   

 

(continued on next page) 

  



BID FORM  00 41 23 

Addendum #1 (01/08/2026) Page 7 of 8  

ARTICLE 6 – TIME OF COMPLETION 

6.01 Bidder agrees that the Work will be substantially complete and will be completed and ready for 

final payment in accordance with Paragraph 15.06 of the General Conditions on or before the 

dates or within the number of calendar days indicated in the Agreement. 

6.02 Bidder accepts the provisions of the Agreement as to liquidated damages. 

ARTICLE 7 – ATTACHMENTS TO THIS BID 

7.01 The following documents are submitted with and made a condition of this Bid: 

A. Required Bid security; 

B. List of Proposed Subcontractors (see Document 00 43 36 for form); 

C. Copy of current business license; 

D. Copy of current Utah contractor’s license;  

E. Project References (see Document 00 45 12 for form) and;  

F. E-Verify Form1 (see Document 00 45 39 for form). 

7.02 The following documents2. shall be submitted upon request and made a condition of this Bid: 

A. List of Proposed Suppliers; and 

B. Required Bidder Qualification Statement with supporting data. 

ARTICLE 8 – DEFINED TERMS 

8.01 The terms used in this Bid with initial capital letters have the meanings stated in the Instructions 

to Bidders, the General Conditions, and the Supplementary Conditions. 

 

(continued on next page) 

 
1 Required for those Bidders with 15 or more employees. If not applicable, write “NA” on the form and submit the 

form as an attachment to the Bid. 
2 Standard forms will be provided. 
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ARTICLE 9 – BID SUBMITTAL 

BIDDER:________________________________________________ 

(Indicate correct name of bidding entity) 

Submittal Date: ______________ 

License Number: _____________ 

BY: ________________________________ 

 

Title: ______________________________ 

 

ATTEST: ____________________________ 

 

Title: ______________________________ 

 

Signature: ___________________________ 

 

 

 

Signature: ___________________________ 

(If Bidder is a corporation, a limited liability company, a partnership, or a joint venture, attach evidence of authority to sign.) 

Address for Giving Notices:      ________________________________ 

                                                     ___________________________________ 

Phone:  _______________________ 

POINT OF CONTACT FOR PROJECT 

Name:  _______________________________ 

Title:    _______________________________ 

Email:  _______________________________ 

Phone:  ______________________________ 

Is the Point of Contact authorized to sign documents on 

behalf of the Bidding Entity?  

 YES   NO (If no, please complete information below) 

 AUTHORIZED SIGNATORY  

(If different from the point of contact listed above) 

Name:  _______________________________ 

Title: _________________________________ 

Email:  _______________________________ 

END OF BID FORM 
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SECTION 01 11 01 

MEASUREMENT AND PAYMENT 

 

PART 1 GENERAL 

1.1 SCOPE 

A. Payment for the various items of the Bid Schedule, shall include all compensation to be 

received by Contractor for furnishing all tools, equipment, supplies, and manufactured 

articles, and for all labor, operations, and incidentals appurtenant to the items of work being 

described, as necessary to complete the various items of the Work all in accordance with 

the requirements of the Contract Documents, including all appurtenances thereto, and 

including all costs of compliance with the regulations of Owner and public agencies having 

jurisdiction, including Safety and Health Requirements of the Occupational Safety and 

Health Administration of the U.S. Department of Labor (OSHA).  No separate payment will 

be made for any item that is not specifically set forth in the Bid Schedule, and all costs 

therefore shall be included in the prices named in the Bid Schedule for the various 

appurtenant items of work. 

B. Contractor shall provide a breakdown of all lump sum bid items into the individual line items 

relating to the lump sum task, as specified by Engineer, prior to Notice to Proceed. 

C. No additional payment will be made for rock excavation. 

1.2 SECTION INCLUDES  

A. Measurement and payment criteria applicable to portions of the Work performed under a 

unit price payment method.  

B. Defect assessment and non-payment for rejected work.  

1.3 AUTHORITY 

A. Engineer will take all measurements and compute quantities accordingly.   

B. Assist by providing necessary equipment, workers, and survey personnel as required.  

1.4 UNIT QUANTITIES SPECIFIED 

A. Quantities and measurements indicated in the Contract Documents are for bidding and   

Contract purposes only.  Quantities and measurements supplied or placed in the Work and      

verified by Engineer shall determine payment. 

B. If the actual Work requires more or fewer quantities than those quantities indicated,  

Contractor shall provide the required quantities at the unit sum/prices contained within the 

Bid Schedule. 

1.5 MEASUREMENT OF QUANTITIES 

A. Measurements, unless specified otherwise, shall be interpreted to mean:  

1. Lump Sum (ls): Completion of the item as a whole. Measurement of 

quantities in the field is not required. Payment will be 

based on the percentage of work completed.  
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2. Each (ea): Completion of item individually. Measurement of 

quantities in the field. 

3. Weight (ton): By Weight: Verification of tonnage shall be 

documented by delivery tickets supplied by the 

Contractor to the City.  All tickets shall indicate the 

Owner’s name, date, type material, truck number, 

project location, project number, gross weight and net 

weight of each material.  Delivery tickets are to be 

turned in with all applicable pay requests. Weigh 

Scales: Inspected, tested and certified by the  

applicable State Weights and Measures department       

within the past year. Platform Scales: Of sufficient size 

and capacity to accommodate the conveying vehicle. 

Metering Devices: Inspected, tested and certified by 

the applicable State department within the past year. 

Measurement by Weight: Concrete reinforcing steel, 

rolled or formed steel or other metal shapes will be 

measured by handbook weights.  Welded assemblies 

will be measured by handbook or scale weight.  

4.  Length 

lineal feet (lf):  

Measured along the centerline or mean chord in the 

field, top back of curb for curb and gutter or unless 

otherwise indicated. For pipe measurements there will 

be no deduction in length for structures.  

5.Volume 

cubic foot (cf), cubic yard (cy): 

Measured by cubic dimension using mean length, 

width and height or thickness. 

Measurement shall be based upon the establishment 

of a known quantity agreed upon by the City (eg. 

known cubic yardage of a dump truck), use of the same 

measuring device established throughout the work 

performed, filled to the same location and counted 

thereafter.  Verification of quantity shall be 

documented by the Contractor to the City inspection 

representative.  Documentation shall indicate the 

Owner’s name, date, type material excavated, truck 

number, project location, project number and percent 

filled based upon full capacity. 

6. Area 

square foot (sf), square  

yard (sy), Acre (ac): 

Measurement by Area: Measured by square dimension 

using mean length and width or radius. 

1.6 INCIDENTAL WORK 

A. No separate measurement or payment for incidental work. 
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B. Incidental Work: Any work, materials or equipment that may be reasonably be inferred from 

the Contract Documents or from prevailing custom or trade usage as being required to 

produce the intended result will be supplied by Contractor at no additional cost to Owner 

whether or not specifically referenced. 

C. Damaged Areas: Areas damaged or disturbed by Contractor as a result of Contractor’s 

failure to confine work activities or protect existing improvements shall not be included in 

the measurement to be eligible for payment. 

1.7  PAYMENT 

A. Unless specified otherwise in the bid item, payment shall include and be full compensation 

for the following:  

1. Mobilization  

2. Traffic control 

3. Labor 

4. Equipment 

5. Tools 

6. Materials 

7. Products 

8. Transportation of Materials (including loading, hauling, unloading) 

9. Services and incidentals 

10. Application or installation to render item complete as shown on Drawings, including 

those items that may not be specifically stated or shown but that are required to 

render the item complete 

11. Following manufacturer’s requirements for installation 

12. Protection of existing utilities 

13. Coordination with and notification to residents / businesses for construction 

14. Coordination with Owner’s representative(s) 

15. Compliance with all local, State, and Federal safety requirements 

16. Disposal and other fees  

17. Dust control 

18. Cleanup following completion of the item 

19. Testing   

20. Compaction 

21. Overhead and profit 

22. Applicable taxes, fees, bonds, and insurance  

23. Restoration of damaged improvements  

24. Completion of record drawings (to be provided to City Engineer) 
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B. Final payment for Work governed by unit prices will be made on the basis of the actual 

measurements and quantities accepted by Engineer multiplied by the unit sum/price for 

Work which is incorporated in or made necessary by the Work. 

1.8  ACRONYMS 

The following is a list of the most used acronyms related to bid items. This is not meant to be an 

exhaustive list.  

1. UTBC Untreated Base Course  

2. HMA Hot Mix Asphalt 

3. TBC  Top Back of Curb  

4. GB  Granular Borrow 

5. ADA Americans with Disabilities Act 

6. HVAC Heating/Ventilation/Air Conditioning 

7. SCADA Supervisory Control and Data Acquisition 

8. UPDES Utah Pollutant Discharge Elimination System 

1.9 DESCRIPTION OF BID ITEMS 

1. Mobilization 

Measurement and payment for this item shall be on a lump sum basis for all costs 

associated with mobilizing and demobilizing equipment and materials to and from the 

project site.  Payment includes all costs associated with mobilization, demobilization, 

establishment of offices, buildings, sanitation, and other facilities necessary for the 

Work, bonds, snow removal, dust control, fees, permits (not specified as paid for 

elsewhere), special insurance, administrative services, identifying and marking of 

construction limits and all costs associated with the Work that are not included in other 

bid items.   

Payment shall be as follows: 

Percent of Original 

Contract Amount Earned 

 Percent of Mobilization 

to be Paid 

5%  50% 

25%  75% 

75%  100% 

2. Prepare and implement BMPs 

Measurement and payment for this item shall be on a lump sum.  Implementation by 

Contractor of all storm water pollution prevention best management practices (BMPs), 

including all maintenance, inspections, and any other work necessary to execute the 

intended purpose of the BMP throughout the entire project limits and timeframe. BMPs 

include, but are not limited to, sediment filters, silt fencing, erosion control mats, wash 

down pads, containment pads, dust abatement, regular clean-up, street sweeping, etc. 

This bid item shall cover all aspects of construction.  
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3. Provide trench safety 

Measurement is on a lump sum basis.  Payment includes all labor, materials, and 

equipment necessary for the planning, submittal and/or permitting (when required), 

and implementation of the protective system to ensure the stability of an excavation 

and the safety of workers. 

4. Dewatering 

Measurement is on a lump sum basis for all work necessary to control groundwater and 

surface water within the limits of construction. No separate measurement will be made 

for individual components such as pumps, piping, power, discharge lines, treatment, 

monitoring, or maintenance. Payment includes furnishing, installing, operating, 

maintaining, relocating, and removing all dewatering systems; disposal of water; 

compliance with permits; and all labor, materials, equipment, power, and incidentals 

necessary to complete the work. No payment will be made for dewatering required due 

to the Contractor’s failure to properly schedule, maintain, or operate the system. 

5. Bypass Piping/Pumping  

Determining locations requiring drainage flow bypass to perform the Work, preparation 

of and submission of flow bypass plan to Engineer for review and approval, all required 

damming, temporary piping, and pumping equipment as required with adequate 

capacity to bypass peak drainage flows, fuel, power, safety measures for the general 

public, and protection measures for all equipment. 

6. Pothole in Advance 

Measurement and payment for this item shall be on a per each basis for performing 

non-destructive potholing of existing utility line as shown on the plans and at other 

locations as approved in writing by Engineer, and reporting findings to Engineer.  

Unauthorized potholing will not be paid. 

7. UPRR Work Plan Coordination with Owner/Engineer 

Measurement is on a lump sum basis.  Payment includes all labor, materials, and 

equipment necessary to coordinate with Owner/Engineer to secure all UPRR permitting 

required for construction, as per the UPRR contract found in the Appendix of this 

Project Manual, including creation and submittal of a Work Plan.   

8. Provide temporary driveway and restoration on Goe Goe property 

Measurement is on a lump sum basis.  Payment includes all labor, materials, and 

equipment necessary to provide temporary construction access from the end of 

Parkland Drive to the west side of the project site along the access route shown in the 

Drawings; and removal of the material and restoration of the land following 

construction.   

9. Furnish and install 36" Welded Steel Pipe (5/8” wall thickness) by Jack and Bore or Pipe 

Ramming 

Measurement is per plan quantity.  Payment includes all labor, materials, and 

equipment required to furnish and install the pipe by jack and bore or pipe ramming 

method, including site preparation, field locating fiber optic lines, excavation of bore 

pits, removal and disposal of all excess excavation material, installation of pipe, track 
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monitoring (coordination with owner), and restoration of bore pits, complete and in 

place.  Once started, all work done in the UPRR ROW shall be a continuous operation, 24 

hours/day, 7 days/week, until complete.   

10. Furnish and install 36" RCP by open cut 

Measurement is based on the actual linear feet of pipe installed.  Payment includes all 

labor, materials, and equipment required to furnish and install the pipe, including site 

preparation, excavation, removal and disposal of all excess excavation material, 

installation of pipe, approved bedding and native backfill, compaction, and rough 

grading. 

11. Furnish and install 18" RCP by open cut 

Measurement is based on the actual linear feet of pipe installed.  Payment includes all 

labor, materials, and equipment required to furnish and install the pipe, including site 

preparation, excavation, removal and disposal of all excess excavation material, 

installation of pipe, approved bedding and native backfill, compaction, and rough 

grading. 

12. Furnish and install 15" RCP by open cut 

Measurement is based on the actual linear feet of pipe installed.  Payment includes all 

labor, materials, and equipment required to furnish and install the pipe, including site 

preparation, excavation, removal and disposal of all excess excavation material, 

installation of pipe, approved bedding and native backfill, compaction, and rough 

grading. 

13. Connect to existing 36" RCP 

Measurement shall be per each.  Payment covers all costs for labor, materials, 

equipment, coordination, and appurtenances required to connect new storm drain pipe 

to existing storm drain pipe. 

14. Furnish and install 18" sloped end treatment with trash rack 

Measurement shall be per each.  Payment covers all costs of labor, materials, 

equipment, and appurtenance required to furnish and install flared concrete end 

section for RCP culvert, with galvanized trash rack. 

15. Furnish and install 8' diameter storm drain manhole 

Measurement shall be per each.  Payment covers all costs for labor, materials, 

equipment, coordination, and appurtenances required to furnish and install concrete 

manhole as shown on the Drawings, complete and in place.  Excavation, bedding, 

backfill, and compaction shall be considered incidental to the installation of the 

manhole. 

16. Furnish and install 6' diameter storm drain manhole 

Measurement shall be per each.  Payment covers all costs for labor, materials, 

equipment, coordination, and appurtenances required to furnish and install concrete 

manhole as shown on the Drawings, complete and in place.  Excavation, bedding, 

backfill, and compaction shall be considered incidental to the installation of the 

manhole. 
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17. Furnish and install 5'x5' bubble up box 

Measurement shall be per each.  Payment covers all costs for labor, materials, 

equipment, coordination, and appurtenances required to furnish and install concrete 

bubble up box as shown on the Drawings, complete and in place.  Excavation, bedding, 

backfill, and compaction shall be considered incidental to the installation of the box. 

18. Furnish and install rip rap, D50=8" 

Measurement shall be per cubic yard.  Payment covers all costs for labor, materials, 

equipment, coordination, and appurtenances required to prepare subgrade and furnish 

and place rip rap. 

19. Abandon existing 24" RCP in place (inside UPRR ROW) and fill with controlled low 

strength material 

Measurement shall be lump sum.  Payment covers all costs for labor, materials, 

equipment, coordination, and appurtenances required to dewater pipe, plug each end, 

and fill with controlled low strength material (CLSM). 

20. Fill existing ditch (inside UPRR ROW) 

Measurement shall be per cubic yard.  Payment covers all costs for labor, materials, 

equipment, coordination, and appurtenances required to provide, place, and compact 

material to fill existing ditch.   

21. Abandon existing 3'x3' box (inside UPRR ROW) and fill with controlled low strength 

material 

Measurement shall be lump sum.  Payment covers all costs for labor, materials, 

equipment, coordination, and appurtenances required to dewater box, plug, and fill 

with controlled low strength material (CLSM). 

22. Remove and dispose of existing 3'x3' box (outside UPRR ROW) 

Measurement shall be per each.  Payment covers all cost for labor, materials, 

equipment, coordination, and appurtenances required to remove and dispose of 

existing structure as shown on the Drawings, including unclassified excavation, 

dewatering, disconnection and protection of existing piping, backfilling to grade, 

compaction, load, haul, lawful disposal of removed structure and other related 

materials, associated disposal fees, and handling of all active drainage flows. 

23. Remove and dispose of existing 36" storm drain pipe (concrete) 

Measurement is on a linear foot basis.  Payment includes all labor, materials, and 

equipment necessary for excavation, removal, safe and legal disposal of existing pipe, 

and backfill of void with granular borrow, as required. 

24. Remove and dispose of existing 24" storm drain pipe (concrete) 

Measurement is on a linear foot basis.  Payment includes all labor, materials, and 

equipment necessary for excavation, removal, safe and legal disposal of existing pipe, 

and backfill of void with granular borrow. 
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25. Remove and dispose of existing 18" storm drain pipe (concrete) 

Measurement is on a linear foot basis.  Payment includes all labor, materials, and 

equipment necessary for excavation, removal, safe and legal disposal of existing pipe, 

and backfill of void with granular borrow. 

26. Remove and dispose of existing 15" storm drain pipe (plastic) 

Measurement is on a linear foot basis.  Payment includes all labor, materials, and 

equipment necessary for excavation, removal, safe and legal disposal of existing pipe, 

and backfill of void with granular borrow. 

27. Remove and dispose of existing 36" end section 

Measurement is on a per each basis.  Payment includes all labor, materials, and 

equipment necessary for excavation, removal, safe and legal disposal of existing 

concrete end section. 

 

END OF SECTION
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